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Note to Proposers 
 

Differences between the deleted pages and the revised pages have been identified as follows: 

• Brackets have been inserted on the left-hand margin of the pages to indicate where changes 
have been made to the documents; and 

• Text additions have been shown in underlined red font and text deletions have been shown in 
crossed out red font. 

General Instructions 
 
Delete Pages A-4, A-5, and A-18 of the Instructions to Proposers, Appendix A, Project Information, 
and substitute the attached revised Pages A-4, A-5, and A-18. 
 
Delete Pages 137, 138, 139, 195, and 203 of the DB Contract Documents, Part 3, Project 
Requirements, and substitute the attached revised Pages 137, 138, 139, 195, and 203.  
 
Delete Page iii of the DB Contract Documents, Part 5, Special Provisions, and substitute the attached 
revised Page iii. Please note, there are no tracked changes included on Page iii but is included due to 
updates to the Table of Contents. 
 
Add the attached Page 73 and SP-20 Draft Project Labor Agreement (PLA) to the DB Contract 
Documents, Part 5, Special Provisions. 
 
Delete Drawings AL-28, AL-29, VBD-01, VBD-02, VBD-03, NBD-01, NBD-02, and NBD-03 of the DB 
Contract Documents, Part 6, RFP Plans – Directive Plans, and substitute the attached revised 
Drawings AL-28, AL-29, VBD-01, VBD-02, VBD-03, NBD-01, NBD-02, and NBD-03. 
 
Delete Drawings GP-28 and GP-29 of the DB Contract Documents, Part 6, RFP Plans – Indicative 
Plans, and substitute the attached revised Drawings GP-28 and GP-29. 
 
Delete the Structural Details - Single Slope Barrier on Approach Slab at U-Wingwall Details Drawing 
of the DB Contract Documents, Part 7, Engineering Data (Part 5 of 5), and substitute the attached 
revised Structural Details - Single Slope Barrier on Approach Slab at U-Wingwall Details Drawing. 
Please note there are no tracked changes included on the Single Slope Barrier on Approach Slab at 
U-Wingwall Details Drawing and the Drawing has been reissued in its entirety. 
 
Add the attached Structural Details - Barrier to Abutment Transition Details Drawing to the DB 
Contract Documents, Part 7, Engineering Data (Part 5 of 5). 
 
No other provision of the solicitation is otherwise changed or modified. 
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U) Bridge No. 12 – New I-81 NB over East Seneca Turnpike 
1. Construct new superstructure and substructure 

 
V) Bridge No. 13 – Relocated East Glen Ave over BL 81 

1. Construct new superstructure and substructure  
 

W) Installation of noise walls along I-81 (former I-481) between Rock Cut Road and I-81/I-690 
interchange 
 

X) Installation of an aesthetic visual barrier wall along BL-81 (former I-81) 

A2.0 PROJECT GOALS 

The Department’s goals and objectives for the Project are to:  

1) Ensure a long-service life for all Project elements to satisfy long term 
preservation goals. 

2) Ensure the safety of the traveling public. 

3) Maximize the impact of the public investment in the Project by: 

a. Providing cost-effective solutions; 

b. Sequencing construction to minimize effects on vehicular traffic 
operations; 

c. Minimizing effects on residential neighborhoods and business 
communities; 

d. Reducing future maintenance requirements; and  

e. Minimizing impacts on the environment.  

4) Deliver the Project safely, on schedule and within budget.  

5) Ensure coordination with all utility owners, third parties, and Project stakeholders 
and any adjacent construction projects. 

6) Provide improvements that enhance the livability and visual quality in and around 
the project area. 

7) Provide improved operational efficiencies in and around the project area.  

8) Ensure the project is compliant with the Department’s environmental 
commitments. 

9) Provide best value to the Department.  

A3.0 PROJECT LABOR AGREEMENT 

The Department has undertaken a due diligence study to determine whether there will be 

a public benefit to implementation of a Project Labor Agreement (PLA) for the Project 
and has concluded that a PLA is warranted. The agreement to be entered into 
between the Design-Builder and appropriate trade unions will be prepared and 
provided to the Proposers upon FHWA’s reviewby Addendum. A Draft Project Labor 
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Agreement is included in Part 5 – Special Provisions, SP-20. Any provision in the RFP 

inconsistent with the provisions of an approved PLA shall be superseded by the PLA to the 

greatest extent permitted by federal or state law. 

A4.0 REFERENCE DOCUMENTS 

Reference Documents include but are not limited to the following Documents: 

A. Record Plans for the project area 

B. Geotechnical Data Report 

C. CADD Files 

D. Final Design Report/Final Environmental Impact Statement  

E. Record of Decision 

F. Bridge Inspection Reports  

Reference Documents are located at the following Web site address: 

https://www.dot.ny.gov/main/business-center/designbuildproject56  

A5.0 PROCUREMENT SCHEDULE 

A5.1 ANTICIPATED PROCUREMENT SCHEDULE 

The Department anticipates the following procurement schedule for the Contract: 

Activity Date 

Draft RFP Informational Meeting October 24, 2022 

Final RFP to Shortlisted Firms November 4, 2022 

Date Proposers may start submitting ATCs for review November 4, 2022 

Proposal period one-on-one meetings with all Proposers. 
 December 13, 2022 – 

February 17, 2023 

Final date for Proposers to submit new ATC’s for review  February 3, 2023 

Final date for requests for changes to Proposer’s 
organization and personnel 

 February 1, 2023 

Final date for Proposers to submit revised ATCs for final 
review 

 February 17, 2023 

Final date for Department’s responses to new ATCs 
submitted for review 

 February 10, 2023 

Final date for Department’s responses to revised ATCs 
submitted for review 

February 24, 2023 

Final date for receipt of Proposer questions  February 24, 2023 

Final date for Proposers to respond to conditional approval 
of ATC’s 

February 24, 2023 

Issue Date for Final Addendum and/or answers to 
Proposer questions 

March 31, 2023 
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a. East Glen Ave (1 point) 
b. Southern Interchange (7 points) 

iii. Impacts to Traffic, Table SCD – 2b (10 points total). The proposer with the 
lowest duration for each item shall receive the full points as listed below for 
each item. Remaining proposers’ values to be pro-rated against the shortest 
duration for each impact.  

a. East Brighton Ave over New I-81 (2 points) 
b. Routes 5 and 92 Reconstruction (2 points)  
c. I-81 over CSX Railyard (6 points) 

 

Note Regarding Quality Evaluations and Proposal Format Compliance: 

Proposers shall comply with all formatting requirements stated in the ITP in Appendices A, 
B, C, and D, including page size, section length, and font size. In addition, all Proposers 
shall comply with the following format requirements: 

A) The inside and outside surfaces of all binders, and both sides of all dividers, shall be 
solid and shall contain only text; no pictures, renderings or graphics shall be 
included; 
 

B) All narrative pages, resumes, Initial Management Plan components and forms shall 
contain text only and shall contain no pictures, renderings or graphics; 
 

C) Photographs, visualizations, and/or renderings, if requested in the ITP, shall not 
contain any text; 
 

D) All drawings submitted as part of the Proposal shall include no narratives or text 
other than notes or call-outs which would typically be included on design drawings. 
 

E) External web links are not to included anywhere in the Proposal. 

Failure by a Proposer to follow the formatting requirements stated in the ITP will result in the 
particular page(s) being deleted from the Proposal before technical evaluation. Two possible 
examples of this are: 

1. Appendix C, Table C states the Initial Baseline Progress Schedule is limited to a 
maximum of twenty-five pages. If a Proposer submitted an Initial Baseline Progress 
Schedule twenty-six pages in length, the twenty-sixth page will be removed from the 
Proposal. 
 

2. This Section states that external web links are not to be included in the Proposal. If a 
Proposer were to refer to a web link in their Initial Quality Control Plan, then the 
specific page with the web link reference will be removed from the Proposal. 

Proposers are advised that a Proposal may receive a lower score as a result of any pages 
removed. 
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A) Barriers, Railings and Pedestrian Fencing: Temporary traffic barriers shall meet, as a minimum, 
the testing requirements of TL-3. Permanent traffic barriers shall meet, as a minimum, the testing 
requirements of TL-5 or as specified in the Directive Notes. The testing requirements specified 
shall apply to all permanent traffic barriers that are mounted on bridge decks, approach slabs, 
moment slabs, wingwalls, and retaining walls. 

Permanent concrete barriers and steel bridge railings shall not be mounted directly onto U-
wingwalls or retaining walls. When concrete barriers and steel bridge railings are needed above 
a U-wingwall or retaining wall, they shall be mounted on approach slabs in accordance with the 
"Single Slope Barrier on Approach Slab at U-Wingwall Details" provided in Part 7, Engineering 
Data or mounted on moment slabs. 

All permanent concrete traffic barriers shall use internal curing concrete. 

All permanent barriers shall be protectively sealed. 

Refer to Section 14.3.2 for aesthetic requirements related to bridge parapet walls, bridge railing, 
and fencing, if any. 

For permanent concrete barriers at substructures, the barrier shall transition into the 
substructure in accordance with the "Barrier to Pier Transition Details" and "Barrier to Abutment 
Transition Details" provided in Part 7. In lieu of providing a transition, the substructure may be 
located behind the barrier with a minimum setback distance of 4'-8" (measured from traffic face 
of barrier to face of substructure). 

B) Decks: Decks shall be full depth precast panel and/or cast-in-place unless otherwise noted.   
Cast-in-place and precast decks shall use High Performance – Internally Curing (HPIC) 
Concrete or Lightweight, High Performance Concrete (refer to NYSDOT Special Specification 
557.01040018). The NYSDOT Bridge Manual amended as follows: (1) Table 5-1 Deck 
Requirements, 1st row named “Monolithic Slab”, 4th column named “Concrete”, text box revised 
as follows “Class HPIC for single and multi-spans” (2) Section 5.1.2.3 Internal Curing Concrete 
(HPIC), the first paragraph revised to “High Performance - Internal Curing (HPIC) concrete shall 
be used for all simple and continuous span configurations.”  

Two-course decks with asphalt overlays, as defined in the NYSDOT Bridge Manual, are not 
permitted.  Filled steel grating decks, unfilled steel grating decks, and orthotropic steel decks 
are not permitted.   

Bridge decks shall be made fully composite with the underlying primary member system.   

For new and replacement superstructures, the girder haunch depth shall not exceed 8 in. For 
existing superstructures, the girder haunch depth shall not exceed the width of the top flange to 
which it is cast upon. 

All existing shear studs shall be removed and replaced. 

All decks, approach slabs, sleeper slabs and moment slabs shall be protectively sealed.  

All new decks and approach slabs shall have their entire top surface diamond ground. An 
additional 1/2 in. of slab thickness over the top mat reinforcement shall be provided to 
accommodate diamond grinding of up to 1/2 in. 

All concrete reinforcement that will become part of the final deck shall be of equal or higher 
corrosion resistance as the deck (i.e. barrier reinforcement embedded in the deck). 

All approach slab, sleeper slab, and moment slab reinforcement shall match the type of corrosion 
protection used for the adjacent concrete bridge deck. 

Reinforcement in all sidewalks, concrete barriers, and noise barriers shall match the type of 
corrosion protection used in the bridge component to which they are attached.  

Scupper corrosion protection shall follow Bridge Detail Sheet requirements. 
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Any individual deck span must utilize either an isotropic reinforcement scheme or a 
traditional reinforcement scheme. Variation of reinforcement scheme across the cross-
section or along the length of any individual deck span is not permitted. Continuous decks 
may use an isotropic reinforcement scheme for one span and traditional reinforcement for 
another span provided that all the negative moment reinforcement in the negative moment 
area over the pier(s) meet(s) the more stringent of the two requirements. 

If a precast deck is set, followed by placement of an adjacent cast-in-place deck, a closure 
pour is required between the deck systems if the precast deck is under live load during the 
placement. 

When pouring cast-in-place decks and for the first 72 hours of curing, the section of the 
superstructure receiving the new deck shall be isolated from all sections of the 
superstructure that are carrying live load. This shall include disconnecting of diaphragms 
and isolating formwork and reinforcement at the stage line.  

A third placement (closure placement) between longitudinal construction stages is required. 
Closure placements shall not be placed adjacent to cast-in-place deck pours for a minimum 
of 72 hours. The Closure placements shall use Ultra-High Performance Concrete in 
conformance with NYSDOT Special Specification Item 557.66010116 and the “Longitudinal 
UHPC Closure Pour Details” provided in Part 7. 

Pinning of temporary barrier to new decks will be permitted with the following stipulations: 
Holes in new decks are made by either casting in a sleeve or coring. If coring, reinforcement 
shall be mapped out and coring will be performed to minimize the potential to cut through 
any reinforcement. Drilling holes in new decks is prohibited. After temporary barrier is 
removed all holes in the deck shall be repaired with Ultra-High Performance Concrete in 
conformance with NYSDOT Special Specification Item 557.66010116. 

C) Precast bridge deck panels:  If precast deck panels are used, field cast joints between 
panels shall be made with Ultra-High-Performance Concrete (UHPC) in accordance with 
NYSDOT Special Specification Item 557.66010116. An integral precast concrete barrier 
may be used provided it is in accordance with NYSDOT Special Specification Item 
557.11010003.  

If all NYSDOT Bridge Manual conditions for use of isotropic reinforcement and Part 3 
Section 14.3.1.B are met, isotropic deck reinforcement may be used in precast concrete 
deck panels.  

The provisions of the NYSDOT PCCM Article 6.2.3 shall apply except that any precast 
surface that is to be diamond ground and/or longitudinally grooved after installation shall 
have penetrating sealer applied after grinding and/or grooving operations in lieu of the 
requirement to coat all surfaces at the fabrication plant. 

D) Deck Joints: Deck joints are not permitted unless stated otherwise in the Directive Notes.  

Refer to Part 5, SP-11 for requirements on the use of link slabs. Ultra-High Performance 
Concrete used for UHPC link slabs shall be per NYSDOT Special Specifications Item 
557.66010116. 

Longitudinal deck joints are not permitted unless shown in Part 6 – Directive Plans. Section 
5.5.2 Longitudinal Joints of the NYSDOT Bridge Manual, requiring a longitudinal joint when 
the bridge width exceeds 90 ft., is waived. 

E) Superstructure:   
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Fracture-critical members are prohibited.  

Repair deficient steel structural elements as shown in Part 6 Directive Plans; payment for this 
work will be made under item 800.06010115 Steel Superstructure Repair Work – Directive 
Repairs and the price bid should be based upon the total quantity shown including contingency. 
Steel repairs that may be required beyond that shown in Part 6 will be paid for by the Steel 
Superstructure Repair Work – Unanticipated Repairs Item 800.06020015. All repairs shall bring 
members to their as-built capacity, at a minimum, or to the requirements of the Design Criteria 
Table, whichever is greater. 

For straight steel I-girder bridges that have a skew greater than 20°, a refined analysis method 
is required. The type of refined analysis method shall be determined by the skew (θ) and the 
skew index (Is). The skew index is defined in NYSDOT Load and Resistance Factor Design 
(LRFD) Bridge Design Specifications Equation 4.6.3.3.2-2 and shall be determined for each 
span of the bridge. Additionally, the use of discontinuous diaphragm layouts would require a 
submission of a Request for Design Exception. 

• If 20° < θ ≤ 45° and Is ≤ 0.3 then a 2D grid or 3D finite element model shall be used for 
the design of the girders, diaphragms, and connections. 

• If θ > 45° or Is > 0.3 then a 3D finite element model shall be used for the design of the 
girders, diaphragms, and connections. 

Refer to Part 6, Directive Notes for color requirements related to painted steel superstructure 
elements, if any. 

F) Bearings:  With the exception of fully integral abutments and/or fully integral pier caps, all 
beam/girder supports shall utilize bearings that conform with Section 12 of the NYSDOT Bridge 
Manual. Design and location of bearings shall provide for easy maintenance and accessibility 
and future bearing replacement. For new and replacement bridges, Bbearing replacement shall 
be easily accomplished via jacking points off the top of the substructure with no additional 
strengthening of members required.  For new and replacement bridges, Jjacking points with 
sufficient capacity (full dead load and live load) to allow the superstructure to be lifted for future 
bearing replacement under live load shall be provided.  The plans shall include the location of 
the jacking points and the jacking loads. 

The use of tie-down devices, or any other type of bearing uplift restraints, is prohibited. 

G) Substructures: All concrete repair areas with exposed reinforcing bars greater than 1 sq. ft. shall 
utilize passive galvanic protection anodes in conformance with Item 582.99000016 - 
Embedment of Galvanic Anodes in Concrete. These anodes shall be of the type and spacing as 
shown in the Directive Plans.  

            
Repair deficient concrete substructure elements in accordance with the Directive Plans. 
Payment for all work will be made under Item 800.06060115 Concrete Substructure Repair Work 
– Directive Repairs and the bid price shall be based upon the total quantity shown including 
contingency. Concrete repairs that may be required beyond the square footage shown in the 

Directive Plans will be paid for under the Concrete Substructure Repair Work – Unanticipated  
Repairs Item 800.06070015. Reinforcement damaged by concrete removal operations are 
the responsibility of the Design-Builder. 
 
All concrete substructure repairs shall have a finish surface that is true to the existing 
unprepared concrete surfaces. The new repaired areas shall not be recessed nor 
protruding. 

The structural capacity of any existing substructure or foundation that is permitted to be 
incorporated into the Design-Builder’s proposed design, and is not visible pre-construction, 
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SECTION 26 NOISE BARRIERS 
26.1 GENERAL  
The Design-Builder shall design and construct Noise Barriers at the locations and limits shown in 
Part 6 – Directive Plans and in accordance with Project Requirements. Noise Barriers shall be 
installed at-grade or on top of new retaining walls. Refer to Noise Barrier and Retaining Wall 
Elevations in Part 6 – Directive Plans for additional information.  
26.2 DESIGN REQUIREMENTS  
All Noise Barriers shall be precast concrete noise barrier panels. Precast concrete Noise Barrier 
sections shall be in accordance with Item 643.99010004 – Precast Concrete Noise Barrier 
System.   
Concrete Noise Barriers shall be designed in accordance with the NYSDOT LRFD Bridge Design 
Specifications in lieu of the design requirements specified in NYSDOT Special Specification Item 
643.99010004. All threaded reinforcement, anchor bolts, nuts, washers, and base plates shall be 
Type 1 Hot-Dip Galvanized in accordance with Material Specification 719-01.Base plates shall be 
hot dipped galvanized steel (4 mils). Anchor bolts, nuts, and washers shall be stainless steel. In 
addition, every anchor bolt shall have a leveling nut under the base plate and tensioning and lock 
nuts above, resulting in a total of three nuts per anchor bolt. Closed cell foam conforming to 
Material Specification 705-08 shall be used to completely seal all gaps between the base plate 
and foundation, and the panels and foundation. The gap underneath the base plate shall be filled 
with a Department approved non-shrink grout. The presence of grout, or any other approved 
material, used to fill the gap underneath the base plate shall be ignored for the design of the 
anchor bolts. Any gaps or cracks in the installed noise barrier system shall be filled with an 
acceptable filler material or flashing so that no light can be seen through any part of the noise 
barrier system except through the transparent panels. Filler material or flashing shall be detailed 
and installed in a manner that does not trap water inside the wall components or near the base 
and foundation of the wall.  

For locations where proposed Noise Barriers must be installed over utilities refer to the sample 
utility grade beam detail included in RFP Part 6 – Indicative Plans as well as additional 
requirements for clearances in Part 4 – Utility Requirements. 

The Design-Builder shall make every effort possible to have the horizontal members of the frames 
supporting the Noise Barriers line up uniformly, including at locations where it may become 
necessary to step the precast portion of the Noise Barrier due to changes in grade and/or stepping 
of barriers due to changes in elevation. 

Design of the Noise Barriers and foundations shall include applicable loads from the NYSDOT 
LRFD Bride Design Specifications including, at a minimum, wind, seismic, and lateral loading 
from unbalanced soil loads. The design of the connection of the post to the shaft foundation shall 
include loads due to prying effect.  
 
The Design-Builder shall design shaft foundations for the Noise Barrier posts in accordance with 
the NYSDOT LRFD Bridge Design Specifications and Project Requirements. The top elevation of 
the shaft foundation shall be set such that the base plate and anchor bolts are located above the 
finished ground line. The minimum shaft diameter shall satisfy the following requirements: 

1. Minimum distance from edge of baseplate to edge of shaft foundation concrete shall be 

3”.  

2. Minimum distance from centerline of anchor bolt to edge of shaft foundation concrete 

shall be 8”.  

3. Anchor bolts shall be located inside of the shaft reinforcement cage.  
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SECTION 27 VISUAL BARRIER 

27.1 GENERAL  

The Design-Builder shall design and construct a visual barrier at the locations and limits shown 
in Part 6 – Directive Plans and in accordance with Project Requirements. Refer to Visual Barrier 
profile in Part 6 – Directive Plans for additional information.  

The visual barriers shall consist of precast concrete sections. This visual barrier shall be 
constructed prior to any adjacent highway construction work, including work along BL81, I-81, 
and East Glen Ave. 
 

Horizontal wall joints beyond those shown by the Part 6 - Directive Plans are acceptable for visual 
barrier sections taller than 20’-0”.  

27.2 DESIGN REQUIREMENTS  

The Visual Barrier shall be precast concrete and shall be in accordance with Item 643.99010004 
– Precast Concrete Noise Barrier System.  

The Visual Barrier shall be designed in accordance with the NYSDOT LRFD Bridge Design 
Specifications in lieu of the design requirements specified in NYSDOT Special Specification Item 
643.99010004. All threaded reinforcement, anchor bolts, nuts, washers, and base plates shall be 
Type 1 Hot-Dip Galvanized in accordance with Material Specification 719-01.Base plates shall be 
hot dipped galvanized steel (4 mils). Anchor bolts, nuts, and washers shall be stainless steel. In 
addition, every anchor bolt shall have a leveling nut under the base plate and tensioning and lock 
nuts above, resulting in a total of three nuts per anchor bolt. Closed cell foam conforming to 
Material Specification 705-08 shall be used to completely seal all gaps between the base plate 
and foundation, and the panels and foundation. The gap underneath the base plate shall be filled 
with a Department approved non-shrink grout. The presence of grout, or any other approved 
material, used to fill the gap underneath the base plate shall be ignored for the design of the 
anchor bolts. Any gaps or cracks in the installed barrier system shall be filled with an acceptable 
filler material or flashing so that no light can be seen through any part of the barrier system. Filler 
material or flashing shall be detailed and installed in a manner that does not trap water inside the 
wall components or near the base and foundation of the wall. 

For locations where the proposed Visual Barrier must be installed over utilities refer to the sample 
utility grade beam detail included in RFP Part 6 – Indicative Plans as well as additional 
requirements for clearances in Part 4 – Utility Requirements. 

The design of the barriers and foundations shall include the applicable loads from the NYSDOT 
LRFD Bride Design Specifications including, at a minimum, wind, seismic, and lateral loading 
from unbalanced soil loads. The design of the connection of the post to the shaft foundation shall 
include loads due to prying effect.  
 
The Design-Builder shall design shaft foundations for the barrier posts in accordance with the 
NYSDOT LRFD Bridge Design Specifications and Project Requirements. The top elevation of the 
shaft foundation shall be set such that the base plate and anchor bolts are located above the 
finished ground line. The minimum shaft diameter shall satisfy the following requirements: 

1. Minimum distance from edge of baseplate to edge of shaft foundation concrete shall be 

3”.  

2. Minimum distance from centerline of anchor bolt to edge of shaft foundation concrete 

shall be 8”.  
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PROJECT LABOR AGREEMENT 

COVERING THE  

I-81 VIADUCT PROJECT – PHASE 1, CONTRACT 2  

 

ARTICLE 1 – PREAMBLE 

 

WHEREAS, New York State Department of Transportation ("NYSDOT"), desires to 

provide for the efficient, safe, quality, and timely completion of construction described herein 

relating to the I-81 Viaduct Project - Phase 1, Contract 2 (“The Project”) in a manner designed to 

afford the lowest reasonable costs to the NYSDOT, and the public it represents, and the 

advancement of permissible statutory objectives; 

 

WHEREAS, New York State Department of Transportation has engaged Seeler Engineering, 

P.C. ("Seeler") to undertake a study of whether the use of a Project Labor Agreement will best serve 

the NYSDOT's interest in obtaining the best work at the lowest possible price, preventing favoritism, 

fraud and corruption, and other considerations such as the impact of delay, the possibility of cost 

saving advantages, and any local history of labor unrest; and 

 

WHEREAS, Seeler’s Report Project Labor Agreement Benefits Analysis, (the “study”) dated 

October 5, 2022 (“Report”), concluded that use of a Project Labor Agreement would provide the 

NYSDOT with measurable economic benefits and would promote the NYSDOT’s interest in 

obtaining the best work at the lowest prices as well as preventing favoritism, fraud and corruption; 

and 

 

WHEREAS, the NYSDOT has carefully reviewed and considered Seeler’s Report and has 

issued a “Project Labor Agreement Record Review and Determination I-81 Viaduct Project – Phase 

1, Contract 2,” dated November 28, 2022, which finds, among other things, that  New York State’s 

interest in obtaining the best work at the lowest possible price, preventing favoritism, fraud and 

corruption, preventing the impact of delay, avoiding labor unrest, and gaining measurable 

management flexibility and benefits are best met by requiring a Project Labor Agreement and, 

therefore, directs that a Project Labor Agreement be made part of the Project; and 

 

 WHEREAS, this Project Labor Agreement will foster the achievement of these goals, inter 

alia, by: 

 (1)      providing a mechanism for achieving the most cost efficient and effective means of 

construction, including direct and indirect labor and other cost savings; 

 (2)      avoiding the costly delays of potential strikes, slowdowns, walkouts, picketing and 

other disruptions arising from work disputes and promote labor harmony and peace on the jobsite 

for the duration of the covered work; 

 (3)      standardizing the terms and conditions governing the employment of labor on 

covered work; 

(4)      permitting wide flexibility in work scheduling and shift hours and times; 

(5)      providing comprehensive and standardized mechanisms for the settlement of work 

disputes, including those relating to jurisdiction; 
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(6)      furthering public policy objectives as to improved employment opportunities in the 

construction industry for residents, minorities, women and the economically disadvantaged; 

(7)      ensuring a reliable source of skilled and experienced labor; 

(8)      expediting the construction process, enhancing the NYSDOT's ability to keep 

existing facilities functional, and otherwise minimizing public inconveniences relating to that 

construction; and 

 

WHEREAS, the signatory Unions desire the stability, security and work opportunities 

afforded by a Project Labor Agreement; and 

 

WHEREAS, the Parties desire to maximize safety conditions relating to the covered work; 

 

NOW, THEREFORE, the Parties enter into this Agreement: 

SECTION 1. PARTIES TO THE AGREEMENT 

 

This is a Project Labor Agreement ("Agreement") to be entered into by and between the 

NYSDOT's Prime Contractor (PC) for this Project for certain construction work to be performed as 

part of the I-81 Viaduct Project - Phase 1, Contract 2 (as defined below), and the Central and 

Northern New York Building and Construction Trades Council, ·AFL-CIO, on behalf of itself and 

its affiliated local union members; and the signatory Local Unions on behalf of themselves and their 

members. 

ARTICLE 2 – GENERAL CONDITIONS 

SECTION 1. DEFINITIONS 

 

Throughout this Agreement, the Union parties (the signatory Local Unions and Council) are 

referred to singularly and collectively as "Union(s)";  where specific reference is made to "Local 

Unions,"  that phrase is sometimes used; the term "Contractor(s)"  shall include the NYSDOT's 

Prime Contractor and its subcontractors of whatever tier, engaged in on-site construction work 

within the scope of this Agreement as defined in Article 3; the NYSDOT's Prime Contractor on this 

Project, individually, is referred to as the "PC"; New York State Department of Transportation is 

referred to as the "NYSDOT" or "Owner"; the Central and Northern New York Building and 

Construction Trades Council, AFL-CIO is referred to as the "Central and Northern New York 

Council,"  and the work covered by this Agreement (as defined in Article 3) is referred to as the 

"Project" and/or "Project Work" 

 

Wherever in this Agreement the PC is authorized or permitted to take any action, such action 

may be taken by either the PC or its designee.   Whenever in this Agreement the NYSDOT is 

authorized or permitted to take any action, such action may be taken by either the NYSDOT or its 

designee. 
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SECTION 2. CONDITIONS FOR AGREEMENT TO BECOME EFFECTIVE 

 

 This Agreement shall not become effective unless each of the following conditions are met:  

(1) the Agreement is approved by the Building and Construction Trades Department, AFL-CIO and 

the NYS Building & Construction Trades Council: (2) signed by the Central and Northern New 

York Council and those Local Unions having jurisdiction over the Project Work and which are 

listed on the signature pages to this Agreement; (3) the Agreement is authorized by the NYSDOT; 

and (4) the Agreement is signed by the PC. 

SECTION 3. ENTITIES BOUND & ADMINISTRATION OF AGREEMENT 

 

 This Agreement shall be binding on all signatory Unions, and their affiliates and all 

Contractors performing on-site Project Work as defined in Article 3.  The PC shall include in any 

contract that it lets for performance during the term of this Agreement, a requirement that its 

subcontractors, of whatever tier, become bound by this Agreement with respect to subcontracted 

work performed within the scope of Article 3.  Covered Contractors (including subcontractors of 

any tier) shall execute the Letter of Assent form attached to this Agreement as Schedule B.  This 

Agreement shall be administered by the PC, for the benefit of NYSDOT, which is an intended 

third-party beneficiary of this Agreement. 

SECTION 4. SUPREMACY CLAUSE 

 

This Agreement, together with the local Collective Bargaining Agreements listed in the 

appendix hereto as Schedule A, represents the complete understanding  of all parties and supersedes 

any national agreement, local agreement or other collective  bargaining agreement of any type 

which would otherwise apply to Project Work, in whole or in part, except that in the event a 

Contractor is signatory to the NTL Article of Agreement, the National Stack/Chimney Agreement,  

the National Cooling Tower Agreement,  the UA/IBEW Joint National Agreement for Instrument  

and Control Systems Technicians, or the National Agreement of the International Union of Elevator 

Constructors those agreements shall apply (except that notwithstanding  the foregoing National 

Agreements, Articles 7, 9 and 10 of this Agreement  shall still apply).   Where a subject covered by 

the provisions, explicit or implicit, of this Agreement is also covered by a provision in Schedule A, 

the provisions of this Agreement shall prevail.  It is further understood that no Contractor shall be 

required to sign any other labor agreement as a condition of performing Project Work.  No practice, 

understanding or agreement between a Contractor and a Local Union which is not explicitly set 

forth in this Agreement shall be binding on Project Work unless endorsed in writing by the PC. 

Nothing in this Agreement requires employees to join a union or pay dues or fees to a union as a 

condition of working on the covered project.  This Agreement is not, however, intended to 

supersede independent requirements in applicable local union agreements as to contractors that are 

otherwise signatory to those agreements and as to employees of such employers performing 

covered work. 

SECTION 5. LIABILITY 

 

The liability of any Contractor and the liability of any Union under this Agreement shall be 

several and not joint.  The PC shall not be liable for any violations of this Agreement by any other 
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Contractor nor shall any Contractor be liable for any violations of this Agreement by any other 

Contractor; and the Central and Northern New York Council and Local Unions shall not be liable 

for any violations of this Agreement by any other Union. No grievance shall be brought directly 

against NYSDOT under this Agreement.  Further, no arbitration decision or award may provide 

retroactivity of more than twenty (20) days prior to the date of service of a written grievance as 

described herein.  

SECTION 6. THE NYSDOT 

 

The NYSDOT shall require in its bid specifications for the Prime Contractor for Project 

Work as defined in Article 3 that the successful bidder, and its subcontractors of whatever tier 

become bound by this Agreement.  Neither the NYSDOT nor its designee shall be liable in any 

manner under this Agreement.  It is understood that nothing in this Agreement shall be construed as 

limiting the discretion the NYSDOT otherwise has in determining which Prime Contractor shall be 

awarded the contract for Project Work.  It is further understood that the NYSDOT has sole 

discretion at any time to terminate, delay or suspend, in whole or part, Project Work, or to 

undertake any of the work itself, without regard to this Agreement. 

SECTION 7. AVAILABILITY AND APPLICABILITY TO ALL BIDDERS AND 

CONTRACTORS 

 

The Unions agree that this Agreement will be made available to, and will fully apply to any 

successful bidder for Project Work, and its subcontractors, who become bound thereto, without 

regard to whether that successful bidder and/or its subcontractors perform work at other sites on 

either a union or non-union basis and without regard to whether employees of such successful 

bidder and/or its subcontractors  are, or are not, members of any unions,  This Agreement  shall not 

apply to the work of any Contractor which is not Project Work, as defined in Article 3,  Section 1. 

ARTICLE 3 - SCOPE OF THE AGREEMENT 

 

The Project Work covered by this Agreement shall be as defined and limited by the 

following sections of this Article. 

 

SECTION 1. PROJECT WORK 

 

Subject to section 3(c) of this Article, this Agreement shall apply to all on site work related to the I-

81 Viaduct Project – Phase 1, Contract 2 Project Work as designated by the NYSDOT Contract 

Number D900056 (NYSDOT Project I.D. No. 3501.91) in its bid specifications (herein referenced 

as "Project Work").  The scope of Project Work may be subject to change as this work progresses or 

as circumstances change, and the scope of the PC's work is changed. Nevertheless, the· parties 

understand that generally included within covered Project Work will be as follows. 

 

• Improvements to the new section of I-81 (former I-481) between I-690 and Kirkville 

Road (Interchange 5) including:  

o Construction of a third southbound (auxiliary) lane between Kirkville Road 

(Interchange 5 southbound on-ramp) and I-690 (Interchange 4 southbound 
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off-ramp), including widening and rehabilitation of the existing bridge over 

the CSX railroad tracks  

o Construction of a third northbound (auxiliary) lane between I-690 

(Interchange 4 northbound onramp) and Kirkville Road (Interchange 5 

northbound off-ramp), including widening and rehabilitation of the bridge 

over the CSX railroad tracks 

• Improvements to the new section of I-81 (former I-481) between Interchange 4 (I-

690) and Interchange 3 (Dewitt/Fayetteville) including:  

o Reconstruct portions of the 4-lane to 3-lane merge between Interchange 4 

(I-690 eastbound ramp) along I-81 southbound (former I-481) to Kinne 

Road bridge  

o Reconstruct and lengthen the auxiliary lane along I-81 northbound (former 

I-481 northbound) from Interchange 3 (Genesee Street to I-81 northbound 

on ramp) to Kinne Road bridge  

• Reconstruct portions of Interchange 3 (Dewitt/Fayetteville) including: 

o Reconstruct and widen I-81 southbound (former I-481) off ramp to East 

Genesee Street westbound and install a traffic signal at the intersection of 

the off ramp and East Genesee Street. Reconstructed ramp to include 

turning lanes to East Genesee Street in both the east and west direction.  

o Remove the off ramp from I-81 southbound (former I-481) to East Genesee 

Street eastbound  

o Reconstruct a portion of the East Genesee Street westbound to I-81 

southbound (former I-481) ramp and merging lane  

o Reconstruct and widen a portion of East Genesee Street eastbound from 

approximately 250’ west of Ambergate Road to the I-81 southbound 

(former I-481) bridge 

• Improvements to the NYS Route 5/92 intersection (Lyndon Corners) including: 

o Construct an additional lane on East Genesee Street eastbound and 

Highbridge Road eastbound, beginning at approximately 600’ west of the 

NYS Route 5/92 intersection continuing approximately 1000’ east of the 

NYS Route 5/92 intersection  

• Reconstruct the existing I-81/I-481 Southern Interchange including:  

o Demolish the existing ramp that connects northbound I-81 to northbound I-

481 

o Demolish the existing ramp that connects southbound I-481 to southbound 

I-81 

o Demolish the existing ramp that connects southbound I-481 to northbound 

I-81 

o Demolish the existing ramp that connects East Brighton Avenue to existing 

I-81 northbound 

o  Relocate existing East Glen Avenue to align with new I-81 southbound 

(former I-481) ramp to East Brighton Avenue and installation of a traffic 

signal; this work to include four ramps at East Glen Avenue: BL 81 

southbound (former I-81) to East Glen Avenue, East Glen Avenue to BL 81 

southbound (former I-81), I-81 northbound to East Glen Avenue and East 

Glen Avenue to BL 81 northbound (former I-81) 
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o Construct a new ramp from existing I-81 northbound to new BL 81 

northbound (former I-81) 

o  Construct a new 2 lane portion of BL 81 southbound (former I-81) to I-81 

southbound 

o Construct a new ramp from BL 81 southbound (former I-81 to new I-81 

northbound (former I-481) 

o Construct a new 2 lane mainline roadway from existing I-81 northbound to 

new I-81 northbound (former I-481)  

o Construct a new 2 lane mainline roadway from new I-81 southbound 

(former I-481) to I-81 southbound  

o Remove five existing bridges and construct six new bridges 

o One bridge replacement o 

o Minor Rehabilitation of 1 bridge 

 

To the extent there is any conflict between the above general description and the  

NYSDOT's express  designation   of work  (or the absence   of any designation)  in its bid  

specifications    for a Prime Contractor,   the NYSDOT's  express   designation   (or absence  of 

designation)    shall be controlling   and determinative of whether work  is Project  Work  within  

the  scope  of this Agreement.  Any work not included in the NYSDOT's PC bid specifications is 

not covered Project Work under this Agreement. 

 

Specifically   excluded   from  coverage   under  this Agreement   is: (1) all work  relating  to 

bids solicited and/or work  awarded prior  to the  execution   of this Agreement by the parties  

and/or approval of it by the NYSDOT, (2) maintenance and  repair  work  performed   in the normal  

course  of the NYSDOT's  operations; (3) any work  to be completed by the  NYSDOT  or any of its 

operating   contractors and/or  vendors; (4) off-site  work  not subject to coverage under Section 220 

of the New York State Labor Law. 

SECTION 2. TIME LIMITATIONS 

 

This Agreement shall be limited to Project Work performed under the NYSDOT's PC 

contract (subject to exclusions noted herein) provided that this Agreement is approved by the 

NYSDOT and by the Central and Northern New York Council and each Local Union and shall 

terminate when New York State Department of Transportation determines that the PC has 

completed all work of his contract and declares the work covered by this agreement is complete.  

This Agreement may be extended by mutual written agreement of the parties. 

SECTION 3. EXCLUDED EMPLOYEES 

 

Notwithstanding the provisions of Section 1, the following persons/entities (and the work 

performed by them) are not subject to the provisions of this Agreement, even though performing 

work on or in connection with the Project: 

 

a. Superintendents, supervisors (excluding general and forepersons specifically covered 

by a craft's Schedule A), engineers, inspectors and testers, quality control/ assurance 

personnel, timekeepers, mail carriers, clerks, office workers, messengers, guards, 
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technicians, non-manual employees, and all professional, engineering, administrative 

and management persons; 

 

b. The NYSDOT, any State or Federal agency, authority or entity or any municipality 

or other public employer, and any of their employees; the NYSDOT’s designee and 

its employees; and any operations contractor, and its employees, employed by the 

NYSDOT, 

 

c. Entities   (and  their  employees)   engaged  in off-site  manufacture,   modifications, 

repair,  maintenance,    assembly,  painting,   handling   or fabrication   of Project 

components, materials,   equipment   or machinery   or involved  in deliveries   to and 

from  site of Project  Work including granular materials, concrete and/or ready-mix, 

asphaltic materials, soils and spoils  (dedicated   off-site  work  to which§   220  of 

New  York's Labor  Law  applies  is not excluded  from  coverage); 

 

d. Equipment suppliers (and their employees) performing and/or assisting in on-site 

equipment   installation   (where  required  by the  supplier  or as needed  for 

warranty coverage)   and on-site  equipment   warranty   work,  including   but not 

limited  to security  and fire  alarm  systems  suppliers,  audio/visual equipment 

suppliers, ticketing systems equipment suppliers, and vendor related food service 

equipment suppliers; 

 

e. Entities (and their emp1oyees) engaged in geophysical testing; 

 

f. Entities (and their employees) engaged in laboratory, specialty testing, inspections, 

or surveying   pursuant to a professional services agreement between the NYSDOT, 

the PC, or any of the NYSDOT's other professional consultants, and such laboratory, 

testing, inspection or surveying firm. 

 

g. Individuals engaged in on-site surveying as direct hires of a signatory Contractor, 

rather than pursuant to a professional services contract with the NYSDOT, the PC or 

any of the NYSDOT's other professional consultants, are covered by this Agreement; 

and 

 

h. Third parties (and their employees) engaged in ancillary Project Work performed by 

third parties such as electric utilities, gas utilities, water, telephone companies, and 

railroads. 

 

SECTION 4. NON-APPLICATION TO CERTAIN ENTITIES 

 

This Agreement shall not apply to the parents, affiliates, subsidiaries, or other joint or sole 

ventures of any Contractor which do not perform Project Work.  It is agreed, for the purposes of 

this Agreement only, that this Agreement does not have the effect of creating any joint 

employment, single employer or alter ego status among the NYSDOT or its designee, the PC and/or 

any other Contractor.  The Agreement shall not apply to the NYSDOT or its designee or any state 
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or federal agency, authority, or other municipal or public entity and nothing contained herein shall 

be construed to prohibit or restrict the NYSDOT or their employees or any NYSDOT, or state or 

federal authority, agency or entity and its employees or Contractors from performing on or off-site 

work related to the Project.  As the contracts which comprise Project Work are completed and 

accepted by the NYSDOT and/or its designee, the Agreement shall not have further force or effect 

on such items or areas except where inspections, additions, repairs, modifications, check-out and/or 

warranty work are assigned in writing (copy to Local Union involved) by the PC for explicit 

performance under the terms of this Agreement.  

ARTICLE 4 - UNION RECOGNITION AND EMPLOYMENT 

SECTION 1. PRE-HIRE RECOGNITION 

 

The Contractors recognize the signatory Unions as the sole and exclusive bargaining 

representatives of all craft employees who are performing Project Work within the scope of this 

Agreement as defined in Article 3.  With respect to craft employees performing work which falls 

within the jurisdiction of a non-signatory craft, the Council shall be the sole and exclusive 

bargaining representative for those employees (and throughout this Agreement references to "Local 

Union" shall include the Council acting in that capacity). 

SECTION 2. UNION REFERRAL 

 

The Contractors agree to hire craft employees for Project Work covered by this Agreement 

through the job referral systems and hiring halls (where the referrals meet the qualifications set 

forth in items 1, 2 and 4 of subparagraph B) established in the applicable Local Unions' area 

collective bargaining agreements (listed in Schedule A to this Agreement).  Notwithstanding this, 

the Contractors shall have sole right to determine the competency of all referrals; the number of 

employees required; the selection of employees to be laid-off (except as provided in Article 5, 

Section 3); and the sole right to reject any applicant referred by a Local Union, subject to any 

required show-up allowance.   In the event that a Local Union is unable to fill any request for 

qualified employees within a 48-hour period after such requisition is made by the Contractor 

(Saturdays, Sundays and holidays excepted),  the Contractor may employ qualified applicants from 

any other available source.  In the event that the Local Union does not have a job referral system, 

the Contractor shall give the Local Union first preference to refer applicants, subject to the other 

provisions of this Article.   The Contractor shall notify the Local Union of Project craft employees 

hired within its jurisdiction from any source other than referral by the Union. 

 

A Contractor may request by name, and the Local must honor, referral of persons who have 

applied to the Local for Project Work and who meet the following qualifications: 

 

(1) possess any license required by NYS law for the Project Work to be performed; 

(2) have worked a total of at least 1000 hours in the Construction craft during the prior 3 

years; 

(3) were on the Contractor's active payroll for at least 60 out of the 180 calendar days 

prior to the contract award; 

(4) have the ability to safely perform the basic functions of the applicable trade. 
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No more than 25 per centum of the employees covered by this Agreement, per Contractor by craft, 

shall be hired through the special provisions above (any fraction shall be rounded to the next 

highest whole number).  Employees hired under ARTICLE 4 SECTION 5. INCENTIVE BASED 

HIRING PREFERENCES shall not be subject to qualifications requirements (2) and (3) above.  

Craft forepersons and/or general forepersons may be included in this 25 percent.  If requested by the 

appropriate Union, a Contractor utilizing this provision for by-name referrals will furnish the Union 

with a written certification that the individuals requested for referral meet the requirements of (1) - 

(4) above. 

 

It is understood that the first three employees per Contractor by craft shall be obtained 

through the Local Unions' job referral system and hiring halls; the 4th employee may be requested 

under the special provisions set forth above; and so on. 

 

C.   Notwithstanding the foregoing, a Contractor (including a subcontractor of any tier) 

who employs craft labor to perform work which falls within the craft jurisdiction of a non-signatory 

craft may obtain its workforce from any qualified source, including completely from its pre-existing 

workforce.  Where appropriate, that Contractor will consider qualified participants in NYSDOT 

approved training programs for work opportunities. 

SECTION 3. NON-DISCRIMINATION IN REFERRALS 

 

The Local Unions represent that their hiring halls and referral systems will be operated in a 

non-discriminatory manner and in full compliance with all applicable federal, state and local laws 

and regulations which require equal employment opportunities.  Referrals shall not be affected in 

any way by the rules, regulations, bylaws, constitutional provisions or any other aspects or 

obligations of union membership, policies or requirements and shall be subject to such other 

conditions as are established in this Article.   No employment applicant shall be discriminated 

against by any referral system or hiring hall because of the applicant's union membership, or lack 

thereof. 

SECTION 4. MINORITY/ FEMALE REFERRALS 

 

The Unions recognize and acknowledge that Contractor and Subcontractors shall undertake 

or continue existing EEO programs to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination because of race, creed, color, national 

origin, sex (including gender identity or expression), sexual orientation, military status, age, 

disability, predisposing genetic characteristics, marital status or domestic violence victim 

status.   For these purposes, EEO shall apply in the areas of recruitment, employment, job 

assignment, promotion, upgrading, demotion, transfer, layoff, or termination and rates of pay or 

other forms of compensation. 

  

The Contractor shall request each employment agency, labor union, or authorized 

representative of workers with which it has a collective bargaining or other agreement or 

understanding, to acknowledge that such employment agency, labor union, or representative will 

not discriminate on the basis of race, creed, color, national origin, sex (including gender identity or 
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expression), sexual orientation,  military status, age, disability, predisposing genetic characteristics, 

marital status or domestic violence victim status,  and that such union or representative will 

affirmatively cooperate in the implementation of the Contractor's obligations herein. 

 

SECTION 5. INCENTIVE BASED HIRING PREFERENCES 

 

The Project will target employment of residents located in specific zip codes within the City 

of Syracuse and Onondaga County, as well as residents of the Onondaga Nation Reserve where 

median incomes are disproportionately low and unemployment levels are considerably higher than 

that of the Region. Two incentive tiers will be utilized. 

 

Tier 1 workers shall be workers from the Onondaga Nation territory or from the zip codes 

13202, 13203, 13204, 13205, 13207, 13208, 13210, 13224 or 13290, or from zip codes 13206 or 

13214 that reside within the City of Syracuse.  Residents of 13206 and 13214 will need to confirm 

they live in the City of Syracuse.   Tier 2 workers shall be Tier 1 qualifications who will also face 

one of the following barriers: being a custodial single parent, receiving federally funded housing 

assistance, receiving HEAP, SNAP, or Medicaid, lacking a GED or high school diploma, having a 

criminal conviction, or emancipated from the foster care system.  

 

Local hires need to reside in the target area for at least 6 months before being hired. 

 

The Unions recognize that the maximum incentive for the project is 15% of the overall 

project hours.  If a Local Union is unable to fill any request for Tier 1 or Tier 2 employees within a 

48-hour period after such requisition is made by the Contractor (Saturdays, Sundays and holidays 

excepted) the Contractor may employ qualified applicants from any other available source. 

SECTION 6. CROSS AND QUALIFIED REFERRALS 

 

The Local Unions shall not knowingly refer to a Contractor an employee then employed by 

another Contractor working under this Agreement.  The Local Unions will exert their utmost efforts 

to recruit sufficient numbers of skilled and qualified crafts employees to fulfill the requirements of 

the Contractor. 

 

Consistent with law and its rules, the Unions will make every reasonable effort to provide a 

preference in referrals to Contractors for qualified journeymen and apprentices who reside within 

the geographic boundaries of the NYSDOT. 

SECTION 7. UNION DUES 

 

No employee shall be discriminated against because of the employee's union membership or 

lack thereof.  Each Contractor shall deduct from each employee’s wages all uniform dues and 

working assessments the employee has voluntarily authorized in writing as set forth in the 

employee’s applicable Schedule A local agreement and remit the same to the applicable local 

Union. 
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 Each Contractor shall be responsible for and guarantee the payment of all remittance to the 

appropriate Local Union of the applicable union dues  payable by its employees working on the 

Project.  The Local Unions and/or the Central and Northern New York Council shall notify the 

Contractor, the PC, and NYSDOT’s project manager within 48 hours whenever a Contractor or 

Subcontractor, including the PC, fails to make a required payment and such delinquency remains 

outstanding after 30 days.  Notification must be in writing and may be by email.  If written notice of 

such a delinquency is received by the Contractor within that 48-hour period, the Contractor shall 

notify the PC and NYSDOT’s project manager immediately, but, in any case, within 24 hours.  If 

NYSDOT or the PC receives notice of a delinquency, NYSDOT may and the PC shall withhold 

from any payment, based upon the work of the delinquent Contractor and/or Subcontractor, the 

amount of that dues payment delinquency, up to the total amount due until any dispute regarding 

the delinquency has been resolved. The PC shall have no other obligation with respect to dues 

remittances owed by any Contractor (or its Subcontractor); but the PC shall continue to be obligated 

with respect to dues payment based on work done by the PC.  If notice of a delinquency is not 

received by NYSDOT within the required time periods, NYSDOT shall have no basis upon which 

to withhold, with respect to that delinquency, any part of a payment which is otherwise due.   

 

SECTION 8. CRAFT FOREPERSONS AND GENERAL FOREPERSONS 

 

The selection of craft forepersons and/or general forepersons and the number of forepersons 

required shall be solely the responsibility of the Contractor.  All forepersons shall take orders 

exclusively from the designated Contractor representatives.  All forepersons shall be designated as 

working forepersons at the request of the Contractor. 

 

ARTICLE 5 - UNION REPRESENTATION 

SECTION 1. LOCAL UNION REPRESENTATIVE 

 

Each Local Union signatory to this Agreement shall be entitled to designate in writing (copy 

to Contractor involved, the PC and the NYSDOT or its designee) two representatives, and/or the 

Business Manager, who shall be afforded reasonable access to Project Work. 

SECTION 2. STEWARDS 

 

Each Local Union shall have the right to designate one working journey person as a Steward 

and one alternate for each Contractor and shall notify the Contractor and PC of the identity of the 

designated Steward (and alternate) prior to the assumption of such duties. Stewards shall not 

exercise supervisory functions and will receive the regular rate of pay for their craft classifications.  

There will be no non-working Stewards. 

 

In addition to their work as an employee, the Steward shall have the right to receive 

complaints or grievances and to discuss and assist in their adjustment with the Contractor's 

appropriate supervisor.  Each Steward shall be concerned with the employees of the Steward's 

Contractor and, if applicable, subcontractors of that Contractor, but not with the employees of any 
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other Contractor.  The Contractor will not discriminate against the Steward in the proper 

performance of Union duties. 

 

The Stewards shall not have the right to determine when overtime shall be worked or who 

shall work overtime. 

SECTION 3. LAYOFF OF A STEWARD 

 

Contractors agree to notify the appropriate Union 24 hours prior to the layoff of a Steward, 

except in cases of discipline or discharge for just cause.  If a Steward is protected against layoff by 

a Schedule A provision, such provision shall be recognized to the extent the Steward possesses the 

necessary qualifications to perform the work required.  In any case in which a Steward is discharged 

or disciplined for just cause, the Local Union involved shall be notified immediately by the 

Contractor. 

ARTICLE 6 - MANAGEMENT'S   RIGHTS 

SECTION 1. RESERVATION   OF RIGHTS 

 

Except as expressly limited by a specific provision of this Agreement, Contractors retain full 

and exclusive authority for the management of their operations including, but not limited to: the 

right to direct the work force, including determination as to the number to be hired and the 

qualifications therefore; the promotion, transfer, layoff of its employees;  or the discipline  or 

discharge for just cause of its employees; the assignment and schedule of work; the promulgation of 

reasonable work rules; and, the requirement, timing and number of employees to be utilized for 

overtime work. No rules, customs, or practices which limit or restrict productivity or efficiency of 

the individual (as determined by the Contractor or PC) and/or joint working efforts with other 

employees shall be permitted or observed. 

SECTION 2. MATERIALS. METHODS   & EQUIPMENT 

 

There shall be no limitation or restriction under this Agreement upon the Contractors' choice 

of materials, techniques, methods, technology or design, or, regardless of source or location, upon 

the use and installation of equipment, machinery, package units, pre-cast,  pre- fabricated, pre-

finished, or pre-assembled materials, tools,  or other labor-saving devices. Contractors may, without 

restriction under this Agreement, install or use materials, supplies or equipment regardless of their 

source.  Except as provided in Article 3, Section 3, the on-site installation or application of such 

items shall be performed by the craft having jurisdiction over this work; provided, however, even 

then it is recognized that other personnel having special qualifications may participate, in a 

supervisory capacity, in the installation, check-off or testing of specialized or unusual equipment or 

facilities as designated by the PC or Contractor.  There shall be no restrictions as to work which is 

performed off-site except as may be imposed by law. 



 

 

I-81 Viaduct Project Phase 1 Contract 2 Rev 2 2023_02_28 13 

ARTICLE 7 - WORK STOPPAGES AND LOCKOUTS 

SECTION 1. NO STRIKES-NO LOCK OUT 

 

There shall be no strikes, sympathy strikes, picketing, work stoppages, slowdowns, hand 

billing, bannering, demonstrations or other disruptive activity at or in proximity to the Project Site 

or any other site where Project Work is performed for any reason by any Union or employee against 

the NYSDOT or its designee, PC or any Contractor or other employer while performing any work 

at that site.  There shall be no other Union or concerted or employee activity related to Project Work 

which disrupts or interferes with the operation of any NYSDOT facility or function wherever 

located.   Failure of any Union or employee to cross any picket line or banner line established by 

any union, signatory or non-signatory to this Agreement, or the picket, banner or demonstration line 

of any other organization, at or in proximity to the Project Site or any other site where Project Work 

is performed or could be adversely affected is a violation of this Article.  There shall be no lockout 

in connection with Project Work by any signatory Contractor.  Contractors and Unions shall take all 

steps necessary to ensure compliance with this Section 1   and to ensure uninterrupted construction, 

the free flow of traffic in, out and around the Project Site and/or any other Project Work site, and 

unimpeded operation of the NYSDOT facilities and functions for the duration of this Agreement. 

SECTION 2. DISCHARGE FOR VIOLATION 

 

A Contractor may discharge any employee violating Section 1, above, and any such 

employee will not be eligible thereafter for referral under this Agreement for a period of 100 

working days. 

SECTION 3. NOTIFICATION 

 

If a Contractor contends that any Union has violated this Article, it will notify the Central 

and Northern New York Council, with copies of the notification to the Local Union, the Owner or 

its designee.  The Central and Northern New York Council shall instruct, order and otherwise use 

their best efforts to cause the employees, and/or the Local Unions to immediately cease and desist 

from any violation of this Article.  If the Central and Northern New York Council complies with 

these obligations, it shall not be liable for the unauthorized acts of a Local Union or its members. 

SECTION 4. EXPEDITED ARBITRATION 

 

Any Contractor or Union alleging a violation of Section 1   of this Article may utilize the 

expedited procedure set forth below (in lieu of, or in addition to, any actions at law or equity) that 

may be brought. 

 

A party invoking this procedure shall notify Robert Rabin, Jeffery Selchick, or Thomas 

Rinaldo who shall alternate as Arbitrator under this expedited arbitration procedure.  If the 

Arbitrator next on the list is not available to hear the matter within 48 hours of notice, the next 

Arbitrator on the list shall be called.  If for any reason none of the foregoing are available, the PC 

and Council shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall 

request the American Arbitration Association to provide them with a list of arbitrators from which 
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the Arbitrator shall be selected.  Copies of such notification will be simultaneously sent to the 

alleged violator and, if a Local Union is alleged to be in violation, its International affiliate, the 

Central and Northern New York Council, and the PC and the NYSDOT or its designee. 

 

The Arbitrator shall thereupon, after notice as to time and place to the Contractor, the Local 

Union involved, the Central and Northern New York Council, the PC, and the NYSDOT or its 

designee, hold a hearing within 48 hours of receipt (excluding Sundays and holidays) of the notice 

invoking the procedure if it is contended that the violation still exists.   The hearing will not, 

however, be scheduled for less than 24 hours (excluding Sundays and holidays) after the notice 

required by Section 3, above.   Any hearing shall be held in Syracuse, New York unless the parties 

and the NYSDOT or its designee mutually agree otherwise. 

 

All notices pursuant to this Article may be by telephone, telegraph, hand delivery, or email, 

confirmed by overnight delivery, to the Arbitrator, Contractor, PC, NYSDOT or its designee, 

Central and Northern New York Council and Union involved.   The hearing may be held on any 

day including Saturdays or Sundays. The hearing shall be completed in one session, which shall not 

exceed 8 hours duration (no more than 4 hours being allowed to either side to present their case, 

and conduct their cross examination) unless otherwise agreed.  A failure of any Union or Contractor 

to attend the hearing shall not delay the hearing of evidence by those present or the issuance of an 

award by the Arbitrator. 

 

The sole issue at the hearing shall be whether a violation of Section 1, above, occurred.  If a 

violation is found to have occurred, the Arbitrator shall issue a Cease and Desist Award restraining 

such violation and serve copies on the Contractor, PC, NYSDOT or its designee, Central and 

Northern New York Council and Union involved.   The Arbitrator shall have no authority to 

consider any matter in justification, explanation or mitigation of such violation or to award 

damages, which issue is reserved solely for court proceedings, if any.  The Award shall be issued in 

writing within 3 hours after the close of the hearing and may be issued without an Opinion.  If any 

involved party desires an Opinion, one shall be issued within 15 calendar days, but its issuance shall 

not delay compliance with, or enforcement of, the Award. 

 

An Award issued under this procedure may be enforced by any court of competent 

jurisdiction upon the filing of this Agreement together with the Award. Notice of the filing of such 

enforcement proceedings shall be given to the Union and Contractor involved and to the PC and 

NYSDOT or its designee.   In any court proceeding to obtain a temporary or preliminary order 

enforcing the arbitrator's Award as issued under this expedited procedure, the involved Union and 

Contractor waive their right to a hearing and agree that such proceedings may be ex parte, provided 

notice is given to opposing counsel.   Such agreement does not waive any party's right to participate 

in a hearing for a final court order of enforcement or in any contempt proceeding. 

 

Any rights created by statute or law governing arbitration proceedings which are 

inconsistent with the procedure set forth in this Article, or which interfere with compliance thereto, 

are hereby waived by the Contractors and Unions to whom they accrue. 

 

The fees and expenses of the Arbitrator shall be equally divided between the involved 

Contractor and Union. 
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SECTION 5. ARBITRATION OF DISCHARGES FOR VIOLATION 

 

Procedures contained in Article 9 shall not be applicable to any alleged violation of this 

Article, with the single exception that an employee discharged for violation of Section 1, above, 

may have recourse to the procedures of Article 9 to determine only if the employee did, in fact, 

violate the provisions of Section 1 of this Article; ·but not for the purpose of modifying the 

discipline imposed where a violation is found to have occurred. 

ARTICLE 8 - LABOR MANAGEMENT COMMITTEE 

SECTION 1. SUBJECTS 

 

The Project Labor Management Committee will meet on a regular basis to:  1) promote 

harmonious relations among the Contractors and Unions; 2) enhance safety awareness, cost 

effectiveness and productivity of construction operations; 3) protect the public interest; 4) discuss 

matters relating to staffing and scheduling with safety and productivity as considerations; and 5) 

review Affirmative Action and equal employment opportunity matters pertaining to the Project 

Work.  The PC shall take notes of all meetings and distribute them to the Committee. 

SECTION 2. COMPOSITION 

 

The Committee shall be comprised of three designees of the Central and Northern New York 

Council and three designees of the PC (at least one of which will come from the PC), and 

representatives of the Local Unions and Contractors involved in the issues being discussed.  The 

Committee may elect its own chair.  The Committee may conduct business through mutually agreed 

sub-committees.  

ARTICLE 9 - GRIEVANCE & ARBITRATION PROCEDURE 

SECTION 1. CLOSE COOPERATION 

 

This Agreement is intended to provide close cooperation between management and labor. 

Each of the Unions will assign a representative to this Project for the purpose of completing the 

construction of the Project economically, efficiently, continuously, and without interruptions, 

delays, or work stoppages. 

SECTION 2. IMPORTANCE TO ALL PARTIES 

 

The Contractors, Unions, and the employees, collectively and individually, realize the 

importance to all parties to maintain continuous and uninterrupted performance of the work of the 

Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions set 

forth in this Article. 

SECTION 3. PROCEDURE 
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Any question or dispute arising out of and during the term of this Project Agreement (other 

than trade jurisdictional disputes) shall be considered a grievance and subject to resolution under 

the following procedures: 

 

Step 1.         (a)        When any employee subject to the provisions of this Agreement feels he 

or she is aggrieved by a violation of this Agreement, he or she, through his or her local union 

business representative or job steward, shall, within five (5) working days after the occurrence of 

the violation, give notice to the work-site representative of the involved Contractor stating the 

provision(s) alleged to have been violated.  The business representative of the local union or the job 

steward and the work-site representative of the involved Contractor and the PC (if it so chooses) 

shall meet and endeavor to adjust the matter within three (3) working days after timely notice has 

been given.  The Contractor shall keep the meeting minutes and shall respond to the Union 

representative 'in writing (copying the PC) at the conclusion of the meeting but not later than 

twenty-four (24) hours thereafter.  If they fail to resolve the matter within the prescribed period, the 

grieving party may, within forty-eight (48) hours thereafter, pursue Step 2 of the Grievance 

Procedure, provided the grievance is reduced to writing, setting forth the Relevant information 

concerning the alleged grievance, including a short description thereof, the date on which the 

grievance occurred, and the provision(s) of the Agreement alleged to have been violated. 

 

(b)       Should the Local Union(s) or any Contractor (including the PC) have a dispute with 

the other party and, if after conferring, a settlement is not reached within three (3) working days, the 

dispute may be reduced to writing and proceed to Step 2 in the same manner as outlined herein for 

the adjustment of an employee complaint. 

 

Step 2.              The International Union Representative and the involved Contractor shall 

meet within' seven (7) working days of the referral of a dispute to this second step to arrive at a 

satisfactory settlement thereof.  Meeting minutes shall be kept by the Contractor.  If the parties fail 

to reach an agreement, the dispute may be appealed in writing in accordance with the provisions of 

Step 3 within seven (7) calendar days thereafter. 

 

Step 3.              (a)        If the grievance has been submitted but not adjusted under Step 2, 

either party may request in writing, within seven (7) calendar days thereafter, that the grievance be 

submitted to an Arbitrator mutually agreed upon by them.  If the parties are unable to agree upon an 

arbitrator, they shall request the American Arbitration Association to provide them with a list of 

arbitrators from which the Arbitrator shall be selected.  The rules of the American Arbitration 

Association shall govern the conduct of the arbitration hearing.   The decision of the Arbitrator shall 

be final and binding on all parties.  The fee and expenses of such Arbitration shall be borne equally 

by the Contractor and the involved Local Union(s).   Any hearing will be held in Syracuse, New 

York unless the parties, including the NYSDOT or its designee, mutually agree otherwise. 

 

(b)       Failure of the grieving party to adhere to the time limits established herein shall 

render the grievance null and void.  The time limits established herein may be extended only by 

written consent of the parties involved at the particular step where the extension is agreed upon.  

The Arbitrator shall have the authority to make decisions only on issues presented to him or her, 

and he or she shall not have authority to change, amend, add to or detract from any of the 

provisions of this Agreement. 
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(c)       The PC, NYSDOT or its designee shall be notified of all actions at Steps 2 and 3 and 

shall, upon their request, be permitted to participate in all proceedings at these steps. 

 

SECTION 4. LIMITATION AS TO RETROACTIVITY 

No arbitration decision or award may provide retroactivity of any kind prior to the date of 

service of the grievance under Step 1 or 28 days prior to the date of service of the written grievance 

on the PC and the involved Contractor or Local Union under Step 2, whichever period is shorter. 

ARTICLE 10 - JURISDICTIONAL DISPUTES 

SECTION 1. ASSIGNMENT 

 

The assignment of work will be solely the responsibility of the Contractor performing the 

work involved; and such work assignments will be in accordance with the National Plan for the 

Settlement of Jurisdictional Disputes in the Construction Industry (the “National Plan") or any 

successor Plan approved by the Building & Construction Trades Department, AFL-CIO. 

SECTION 2. PROCEDURE FOR SETTLEMENT OF DISPUTES 

 

All jurisdictional disputes involving Project Work between or among parties to this 

Agreement, shall be settled and adjusted according to the present Plan established by the Building 

and Construction Trades Department or any other plan or method of procedure that may be adopted 

in the future by the Building and Construction Trades Department.  Decisions rendered shall be 

final, binding and conclusive on the Contractors and Unions parties to this Agreement with respect 

to Project Work. 

SECTION 3. NO INTERFERENCE OF WORK 

 

All Jurisdictional disputes shall  be resolved  without the occurrence of any  strike,  work 

stoppage, or slow-down of any nature,  and  the  Contractor's  assignment shall  be adhered  to until 

the dispute is resolved.  Individuals violating this section shall be subject to immediate discharge. 

SECTION 4. PRE-JOB CONFERENCE 

 

Each Contractor or subcontractor of any tier will conduct a pre-job conference with the 

Central and Northern New York Council prior to commencing work.  The PC and the NYSDOT or 

its designee will be advised in advance of all such conferences and may participate if they wish. 

 

In conjunction with the pre-job conference, each Contractor shall complete the attached Pre-

Job Questionnaire  form (Schedule C) to identify all Subcontractors and indicating what trades will 

be used to perform the Project work “Proposed Trade Assignments”.  This form shall be submitted 

to the Central and Northern New York Council at least fourteen (14) days in advance of the 

commencement of work.  If any Local Union(s) objects or disagrees to the Proposed Trade 

Assignment of either the Prime Contractor, Contractor or Subcontractor, the Local Union will state 
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its objection and there shall be a good faith discussion among the Contractor or Subcontractor and 

the objecting Local Union and other affected Unions to resolve objections to the trade assignment.  

If no resolution is reached, any involved Local Union may submit their position in writing together 

with support documentation within seven (7) calendar days to the Prime Contractor, Contractor or 

Subcontractor with a copy to all affected Local Unions. The Prime Contractor, Contractor or 

Subcontractor will review all submitted supporting documentation regarding the Proposed Trade 

Assignments and will submit to the Contractor, the Central and Northern New York Council, and 

all affected Local Unions a “Final Trade Assignment” letter within fourteen (14) days calendar days 

of the pre-job meeting at which the Proposed Trade Assignments were made.  Any unresolved 

disputes concerning trade assignments shall be handled in accordance with Section 10.1, 10.2, and 

10.3 of this Article in accordance with the present Plan established by the Building and 

Construction Trades Department. 

 

ARTICLE 11 - WAGES AND BENEFITS 

SECTION 1. CLASSIFICATION AND BASE HOURLY RATE 

 

Subject to the provisions of this Agreement, all employees covered by this Agreement shall 

be classified in accordance with the work performed and paid the base, straight time hourly wage 

rates applicable for those classifications as required by the applicable New York State Labor Law 

Section 220 prevailing wage determination. 

SECTION 2. EMPLOYEE   BENEFITS/SUPPLEMENTS 

 

A.       Except as may be modified by this Agreement (to the extent permitted by law), the 

Contractors agree to pay employee benefits/supplements on behalf of all of their employees covered 

by this Agreement in the amounts required by the applicable Section 220 schedule in effect. 

Except as provided below and in 2B, the Contractors agree that such payments shall be made 

to those established jointly trusteed employee benefit funds designated  in Schedule A, and in the 

amounts so designated, to the extent such amounts are required by Section 220 and payment to a 

Schedule A fund satisfies that obligation.  Bona fide jointly trusteed fringe benefit plans established 

or negotiated through collective bargaining during the life of this Agreement may be added if they 

similarly fall within Section 220.  Contractors shall not be required to contribute   to non-Section 

220 benefits, trusts or plans or beyond Section 220 required amounts. 

 

B.       Notwithstanding Article 11 Section 2A, Contractors who designate employees 

pursuant to Article 4 Section 2B, may satisfy the above benefit obligation with respect to those 

employees by: (i) providing those employees with coverage under their own bona fide private 

benefit plans, provided such plans satisfy the requirements of the Internal Revenue Code, (ii) by 

electing to pay into the applicable jointly held trustee funds designated on Schedule A on their 

behalf, or (iii) by including the full amount of such benefit in the employee’s wages.  When the 

benefit payments are paid into private plans, the payments to be made on behalf of those employees 

must equal the total supplement amount set forth at the Wage and Benefit sheet referred in Section 

1 of this Article and must be consistent with the requirements of Section 220, and any shortfall must 

be included in the employee’s wages.   
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The option for a private plan equivalent supplement or payment of benefits in employee 

wages shall not apply to contributions into Joint Apprentice Training Committee (JATC) or similar 

apprentice funds designated on Schedule A if the Contractor does not have an apprentice training 

program approved by the Department of Labor.  Upon request by the Council, any contractor 

providing coverage to Article 4, Section 2B employees under private benefit plans will provide the 

Council with documentation of benefit payments made to individual employees during the term of 

their employment on the Project.  

 

C.   Contractors who exercise the option under Article 11 Section 2B of this Article to 

pay into their own private benefit plans or pay cash in the envelop rather than the applicable jointly 

trusteed funds designated in Schedule A shall be responsible for and guarantee employee 

benefit/supplement payments and shall indemnify and hold harmless the jointly trusteed funds 

designated in Schedule A against any and all benefit/supplement claims by its employees.  

Employees who exercise this option shall sign a waiver included as Schedule E. Contractors shall 

not be allowed to exercise the above-referenced option under Article 11, Section 2.B, unless and 

until a Schedule E waiver is executed by each employee exercising the option and such waiver is 

delivered to the Project Manager and the Council. 

 

D.        Contractors who contribute to jointly trusteed funds under this Section agree to be 

bound by the written terms of the legally-established jointly trusteed Trust Agreements specifying 

the detailed basis on which payments are to be paid into, and benefits paid out of, such Trust Funds 

but only with regard to Project Work and only for those employees to whom this Agreement 

requires such benefit payments. Notwithstanding the foregoing, a Contractor’s liability shall be at 

all times limited to the amount of contributions required to be made to the Trust Funds. 

 

 E.         Each Contractor shall be responsible for and guarantee the payment of all required 

fringe benefits for Project Work. The Local Unions and/or the Council shall notify the PC, the 

NYSDOT and the Contractor or Subcontractor within 48 hours whenever a Contractor or 

Subcontractor fails to make a required benefit payment and such delinquency remains outstanding 

after 30 days. Notification must be in writing and may be by email. If the PC and NYSDOT 

receives notice of a delinquency by Contractor or Subcontractor, the NYSDOT may place the  

funds equivalent to the delinquency into escrow or otherwise withheld from any funds due the 

Contractor or Subcontractor, up to the total amount due, until the delinquency is resolved. The 

NYSDOT shall have no other obligation with respect to contributions owed by any Contractor (or 

its Subcontractor), but the Contractor shall continue to be obligated with respect to contributions 

based on work done by the Contractor. If notice of a delinquency is not received by the NYSDOT 

or the PC within the required time periods, the NYSDOT shall have no basis upon which to 

withhold, with respect to that delinquency, any part of a payment which is otherwise due.   

 

       Any payment otherwise required under any CBA with the exception of those 

expressly required under Section 220 separate and apart from wages and fringe benefits shall not be 

required. 
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ARTICLE 12 - HOURS OF WORK, PREMIUM PAYMENTS, SHIFTS AND HOLIDAYS 

SECTION 1. WORK WEEK AND WORK DAY 

 

A.       The standard work week shall consist of 40 hours of work at straight time rates per 

one of the following schedules: 

 

(1)       Five-Day Work Week:  Monday - Friday; 5 days, 8 hours plus 1/2 hour unpaid lunch 

period each day. 

 

(2)       Four-Day Work Week:   Monday - Thursday, 4 days, l 0 hours plus l /2 hour unpaid 

lunch period each day. 

 

B.         The Day Shift shall normally commence between the hours of 6:00 am. and 9:00 

a.m., although there may be times when NYSDOT or its designee may require the day shift to start 

as early as 5:00 a.m.  Starting and quitting times shall occur at the site as designated by the 

Contractor. 

 

C.        Scheduling - The Contractor shall have the option of scheduling either a five-day or 

four-day work week and work day hours consistent with Project Work requirements and 

scheduling.  When conditions beyond the control of the Contractor, such as weather, power failure, 

fire or natural disaster, prevent the performance of Project Work on a regularly scheduled work day, 

the Contractor may schedule Friday (where on 4, 10's) or Saturday (where on 5, 8's) during that 

calendar week in which a workday was lost, at straight time pay, providing the employees involved 

have not otherwise worked more than 40 hours during that work week.  In the event the employees 

involved have worked more than 40 hours during that work week they will receive time and one-

half pay for the hours in excess of 40. An individual employee shall not be penalized for inability to 

work a Friday or Saturday make-up day.  It shall be the employee’s responsibility to notify the 

Employer and Union involved that they will not be working that day. 

 

D.        Notice - Contractors shall provide not less than 5 working days prior notice to the 

Local Union involved as to the work week and work hour schedules (including any changes in the 

work schedule) to be worked or such lesser notice as may be mutually agreed upon. 

SECTION 2. OVERTIME/PREMIUM PAY 

 

Unless provided differently in this Agreement, overtime and/or premium pay for hours 

outside of the standard work week and work day, described in Section 1 above, shall be paid in 

accordance with the applicable Schedule A (or where there is no applicable Schedule A then as 

required by the wage and supplement schedule under Labor Law Section 220), except that 

overtime/premium pay shall not exceed 1 an 1/2 times the base rate for any hours worked Monday 

through Saturday.  There will be no restriction upon the Contractor's scheduling of overtime or the 

non-discriminatory designation of employees who shall be worked. "There shall be no pyramiding 

of overtime/premium pay under any circumstances.  The Contractor shall have the right to schedule 

work so as to minimize overtime.  Holiday pay, if any, will be paid in accordance with Article 12, 

Section 4 below. 
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SECTION 3. SHIFTS 

 

A.        Flexible Schedules-Scheduling of shift work shall remain flexible in order to meet 

Project schedules and existing conditions. It is not necessary to work a day shift in order to schedule 

a second or third shift.  Any combination of shifts may be used (including only a second shift or 

only a third shift.) Shifts must have prior approval of the NYSDOT or its designee and must be 

scheduled with not less than five work days notice to the Local Union.  

 

B.          Second/or Third Shifts - The second shift will normally start  between 4:30  p.m. 

and  7:30   p.m. and the third  shift  will  normally   start  after  7:30 p.m. and in each case  shall  be 

paid the  lesser  of a shift differential of 5% and 10%, respectively, or the differential required by 

Section 220.  There shall be no reduction in hours worked on a second and/or third shift, except that 

when 3 shifts are working together, the length of one or more shifts can be reduced to accommodate 

a 24 hour day and only actual hours worked will be paid. 

 

C.         Flexible Starting Times - The foregoing shift starting times can be adjusted by the 

Contractor, with the NYSDOT or its designee's approval, as necessary to fulfill Project 

requirements, subject to the notice requirements of paragraph A. 

 

Four Tens - When working a four-day work week, the standard work day shall consist of 10 

hours work for 10 hours of pay at the straight time rate exclusive of an unpaid 1/2 hour meal period 

and regardless of the starting time. Should a work assignment extend for more than ten hours, hours 

11, 12, and 13 shall be paid at 1 and ½ time base.  Hour 14 and thereafter shall be paid at 2 times 

base. 

 

Night Shift – There shall be no wage rate premium for Night Shift work. 

SECTION 4. HOLIDAYS 

 

A.        Schedule- There shall be 8 recognized holidays on the Project: 

 

New Year’s Day 

Memorial Day 

Fourth of July 

Labor Day  

Thanksgiving Day  

Christmas Day 

Martin Luther King Day 

Juneteenth 

 

All said holidays shall be observed on the dates designated by New York State Law.  In the 

absence of such designation, they shall be observed on the calendar date except those holidays 

which occur on Saturday shall be observed on the preceding Friday and those which occur on 

Sunday shall be observed on the following Monday. 
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B.        Payment – There shall be no payment for holidays if not worked.  Any premium pay 

for work performed on such a recognized holiday shall be in accordance with the applicable 

Schedule A. 

 

C.         Exclusivity - No holidays other than those listed in Section 4-A above shall be 

recognized or observed. 

SECTION 5. REPORTING PAY 

 

A.         Employees who report to the work location pursuant to a regular schedule and who 

are not provided with work or whose work is terminated early by a Contractor, for whatever reason, 

shall receive the greater of an allowance for travel costs equal to one hour's pay or pay for any 

hours actually worked, but not both.  (Such payment is in lieu of any reporting or similar pay 

provided for in an applicable Schedule A.)  The allowance for travel costs is not to be considered as 

wages nor is it to be included in the calculation of any benefits. 

 

B.         When an employee who has completed their scheduled shift and left the Project site 

is "called out" to perform special work of a casual, incidental or irregular  nature,    the employee   

shall receive  pay  for actual  hours  worked  with  a minimum   guarantee,   as may  be required   by 

the applicable   Schedule  A, at the employee's   straight  time  rate,  unless  overtime   rates 

otherwise   apply. 

 

C.        When  an employee   leaves  the job  or work  location  of their  own  volition  or is 

discharged   for cause  or is not working   as a result  of the  Contractor's   invocation   of Section  7 

below,  they  shall be paid  only  for the actual  time  worked. 

 

D.          Except  as specifically   set forth  in this  Article  there  shall  be no premiums, 

bonuses,   hazardous   duty  (unless  required   under  Section  220),  high  time  or other  special 

payments   of any kind. 

 

E.          There shall be no pay for time not actually worked except as specifically set forth in 

this Article. 

SECTION 6. PAYMENT OF WAGES 

 

A.       Payday - Payment shall be made by check, drawn on a New York bank with branches 

located within commuting distance of the job site.  Paychecks shall be issued by the Contractor at 

the job site by 10 a.m, on Thursdays.  A Contractor who fails to make payments on the designated 

day shall be subject to a late fee of $50.00/day per employee until payment is issued. In the event 

that the following Friday is a bank holiday, paychecks shall be issued on Wednesday of that week.  

Not more than 3 days' wages shall be held back in any pay period.   Paycheck stubs shall contain 

the name and business address of the Contractor, together with an itemization of deductions from 

gross wages and the prevailing rate of wage for the employee's particular job classification, as 

required by Section 220 of the New York State Labor Law. 
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B.        Termination- Employees who are laid off or discharged for cause shall be paid in full 

for that which is due them at the time of termination.  The Contractor shall also provide the 

employee with a written statement setting forth the date of lay off or discharge. 

SECTION 7. EMERGENCY WORK SUSPENSION 

 

A Contractor may, if considered necessary for the protection of life, property, and/or safety 

of employees or others, suspend all or a portion of Project Work.  In such instances, employees will 

be paid for actual time worked; provided, however, that when a Contractor requests that employees 

remain at the job site available for work, employees will be paid for "stand-by" time at their hourly 

rate of pay. 

SECTION 8. INJURY/DISABILITY 

 

An employee who, after commencing work, suffers a work-related injury or disability while 

performing work duties, shall receive no less than 8 hours wages for that day.  Further, the 

employee shall be rehired at such time. as able to return to duties provided there is still Project 

Work available for which the employee is qualified and able to perform. 

SECTION 9. TIME KEEPING 

 

A Contractor may utilize brassing or other systems to check employees in and out.  Each 

employee must check in and out.  The Contractor will provide adequate facilities for checking in 

and out in an expeditious manner. 

SECTION 10. MEAL PERIOD 

 

A Contractor shall schedule an unpaid period of not more than 1/2 hour duration at the work 

location between the 3rd and 5th hour of the scheduled shift.  A Contractor may, for efficiency of 

operation, establish a schedule which coordinates the meal periods of two or more crafts.   If an 

employee is required to work through the meal period, the employee shall be compensated in a 

manner established in the applicable Schedule A. 

SECTION 11.  BREAK PERIODS 

 

There will be no rest periods, organized coffee breaks or other non-working time established 

during working hours.  Individual coffee containers will be permitted at the employee's work 

location. 

ARTICLE 13 – APPRENTICES 

SECTION 1. RATIOS 

 

Recognizing the need to maintain continuing supportive programs designed to develop 

adequate numbers of competent workers in the construction industry and to provide craft entry 

opportunities for minorities, women and economically disadvantaged non-minority males, 
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Contractors will employ apprentices in their respective crafts to perform such work as is within 

their capabilities and which is customarily performed by the craft in which they are indentured. 

Contractors may utilize apprentices registered in a NYS certified program (and such other 

appropriate classifications as are contained in the applicable Schedule A) in a ratio not less than 

33% of the work force by craft (without regard to whether a lesser ratio is set forth in Schedule A), 

unless the applicable Schedule A provides for a higher percentage, in which case that will apply.  

Apprentices and such other classifications as are appropriate shall be employed in a manner 

consistent with the provisions of the appropriate Schedule A.  The Local Unions shall maintain 

sufficient apprenticeship slots to meet Project Work needs. 

SECTION 2. DEPARTMENT OF LABOR 

 

To assist the Contractors in attaining a maximum effort in connection with Project Work, the 

Unions agree to work in close cooperation with, and accept monitoring by, the New York State 

Department of Labor to ensure that individuals qualified under ARTICLE 4 SECTION 5. 

INCENTIVE BASED HIRING PREFERENCES are afforded every opportunity to participate in 

apprenticeship programs which result in the placement of apprentices on this Project.  To further 

ensure that this Contractor effort is attained, up to 50% of the apprentices placed on this Project 

may be first year, apprentices hired through the INCENTIVE BASED HIRING PREFERENCES 

Section of this agreement.  The Local Unions will cooperate with Contractor requests for such 

referrals to meet this Contractor effort. 

ARTICLE 14 - SUBCONTRACTING 

 

No Contractor or subcontractor will subcontract any Project Work except to a person, firm 

or corporation who is or agrees to become party to this Agreement.   Any Contractor or 

subcontractor working on the Project shall, as a condition to working on said Project, sign a Letter 

of Assent and perform all Project Work under the terms of this Agreement, including Article 4 

which requires that all workers used for Project Work be represented by the Local Unions signatory 

to this agreement. Project Work may be contracted/subcontracted to any Contractor or 

subcontractor who is or agrees to become party to this Agreement.                  · 

ARTICLE 15 - DIVERSITY 

 

The Unions and Contractors recognize the importance of fostering participation and growth 

of  Disadvantaged Business Enterprises (DBEs) and agree that they will work cooperatively with 

the NYSDOT in support of its diversity efforts and its goals for DBEs.  This cooperation includes 

working with NYSDOT to participate in informational recruitment seminars and other such 

activities as scheduled by NYSDOT and the PC as well as active individual Contractor outreach to 

encourage participation. 

ARTICLE 16 - HELMETS TO HARDHATS 

SECTION 1. 
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The Contractors and the Unions also recognize a desire to facilitate the entry into the 

Building and Construction Trades of veterans who are interested in careers in the building and 

construction industry.  The Contractors and Unions agree to utilize the services of the Center for 

Military Recruitment, Assessment and Veterans Employment (hereinafter "Center") and the 

Center’s “Helmets to Hardhats” program to serve its a resource for preliminary orientation, 

assessment of construction aptitude, referral to apprenticeship programs or hiring halls, counseling 

and mentoring, support network, employment opportunities and other needs as identified by the 

parties. 

SECTION 2. 

 

The Contractors and the Unions agree to coordinate with the Center to create and maintain 

an integrated database of veterans interested in working on this Project and of apprenticeship and 

employment opportunities for this project.  To the extent permitted by law, the Unions will give 

credit to such veterans for bona fide, provable past experience. 

ARTICLE 17 - SAFETY PROTECTION OF PERSON AND PROPERTY 

SECTION 1. SAFETY AND SECURITY REQUIREMENTS 

 

Each Contractor will ensure that applicable OSHA, NYSDOT, and PC mandated Project 

Safety Program requirements, are at all times maintained· and the employees and Unions agree to 

cooperate fully with these efforts.  Employees must perform their work at all times in a safe 

manner, subject to required security protocols, and protect themselves and the property of the 

Contractor and NYSDOT from injury or harm.  Failure to do so may be grounds for discipline, 

including discharge. 

SECTION 2. CONTRACTOR   RULES 

 

Employees covered by this Agreement shall at all times also be bound by the reasonable 

safety, security, and visitor rules as established by the PC, Contractors, and/or NYSDOT.  Such 

rules will be published and posted in conspicuous places throughout the work site. 

SECTION 3. INSPECTIONS 

 

The Owner or its designee, Contractors and PC retain the right to inspect incoming 

shipments of equipment, apparatus, machinery and construction materials of every kind. 

ARTICLE 18 - NO DISCRIMINATION 

SECTION 1. COOPERATIVE EFFORTS 

 

The Contractors and Unions agree that they will not discriminate against any employee or 

applicant for employment because of race, color, religion, sex, national origin, marital status, age, 

union or non-union status, or any other status protected by law, in any manner prohibited by law or 

regulation.  It is recognized that special procedures may be established by mutual agreement among 
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Contractors and Local Unions and the New York State Department of Labor for the training and 

employment of persons who have not previously qualified to be employed on construction projects 

of the type covered by this Agreement.  The parties to this Agreement will assist in such programs 

and agree to use their best efforts to ensure that the goals for female and minority employment are 

met on this Project. 

SECTION 2. LANGUAGE OF AGREEMENT 

 

The use of the masculine or feminine gender in this Agreement shall be construed as 

including both genders. 

ARTICLE 19 - GENERAL TERMS 

SECTION 1. PROJECT RULES 

 

The PC and/or the Contractors shall establish from time to time such reasonable work rules 

(which may include pre-hire and post-hire drug testing rules) as are appropriate for the good order 

of the Project Work.  These rules will be explained at the pre-job conference (if then existing) and 

posted at the site and may be amended thereafter as necessary.   Failure of an employee to observe 

these rules and regulations shall be grounds for discipline, including discharge.  The fact that no 

order was posted prohibiting a certain type of misconduct shall not be a defense to an employee 

disciplined or discharged for such misconduct when the action taken is for cause. 

SECTION 2. TOOLS OF THE TRADE 

 

The welding/cutting torch and chain fall are tools of the trade having jurisdiction over the 

work performed.   Employees using these tools shall perform any of the work of the trade.  There 

shall be no restrictions on the emergency use of any tools or equipment by any qualified employee 

or on the use of any tools or equipment for. the performance of work within the employee's 

jurisdiction. 

SECTION 3. SUPERVISION 

 

Employees shall work under the supervision of the craft foreperson or general foreperson. 

SECTION 4. TRAVEL ALLOWANCES 

 

There shall be no payments for travel expenses, travel time, parking, subsistence allowance 

or other such reimbursements or special pay except as expressly set forth in this Agreement. 

SECTION 5. FULL WORK DAY 

 

Employees shall be at their work area at the starting time established by the Contractor. The 

signatories reaffirm their policy of a fair day's work for a fair day's wage. 
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ARTICLE 20 - COOPERATION 

 

To the extent permitted by law, the parties intend for the provisions of this Agreement to 

control in the event of a conflict between this Agreement and any provision of New York State 

Labor Law.   Towards that end, the PC, Contractors and the Unions will cooperate in seeking any 

NYS Department of Labor approvals that may be required for implementation of any terms of this 

Agreement. 

ARTICLE 21 - SAVINGS AND SEPARABILITY 

SECTION 1. THIS AGREEMENT 

 

In the event that the application   of any provision   of this Agreement   is enjoined,   on 

either on an interlocutory or permanent  basis, or otherwise found in violation of law, the provision 

involved shall be rendered, temporarily or permanently, null and void.  In such event, the remainder 

of the Agreement shall remain in full force and effect, to the extent allowed by law, for contracts or 

work already bid and/or awarded and still in construction provided the Contractor then voluntarily 

accepts the Agreement.  The parties to this Agreement will enter into negotiations for a substitute 

provision in conformity with the law and the intent of the parties for contracts to be let in the future. 

SECTION 2. THE BID SPECIFICATIONS 

 

.   In the event that the NYSDOT’s bid specifications, or any other action taken by the 

NYSDOT or the PC, requiring that a successful bidder or other recipient of Project Worker become 

signatory to this Agreement is enjoined, on either an interlocutory or permanent basis, or otherwise 

found in violation of law, then such specification or other action, and with it Article 2, Section 6, 

shall be rendered, temporarily or permanently, null and void.   In such event, this Agreement shall 

remain in full force and effect to the extent allowed by law for contracts or work already bid and/or 

awarded and still in construction provided the Contractor then voluntarily accepts the Agreement.  

The parties will enter into negotiations as to modifications to the Agreement to reflect the court 

action taken and the intent of the parties for contracts to be let in the future. 

SECTION 3. NON-LIABILITY 

 

In the event of an occurrence referenced in Section 1  or Section 2 of this Article, neither the 

NYSDOT, the Owner's  Representative, any Contractor, nor any signatory Union shall be liable 

under this Agreement or otherwise, directly or indirectly, for any action taken, or not taken, in order 

to comply with any court order, injunction or determination,  Project bid specifications will be 

issued in conformance with court orders then in effect and no retroactive payments or other 

retroactive action will be required if the original court determination is reversed.  Contracts shall be 

awarded on the basis of the specification issued unless those specifications have been enjoined or 

otherwise ruled unlawful, in which case the award, if any, shall be based on the specification as 

modified to meet any applicable court order. 

SECTION 4. NON-WAIVER 
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Nothing in this Article shall be construed as waiving the prohibitions of Article 7 as to 

bound Contractors and signatory Unions. 

ARTICLE   22 - FUTURE CHANGES IN SCHEDULE A AREA CONTRACTS 

SECTION 1. CHANGES TO AREA CONTRACTS 

 

A.       To the extent applicable to the Project Work, Schedule A to this Agreement shall 

continue in effect until the Contractor and/or Union parties to the Area Collective Bargaining 

Agreements which are the basis for Schedule A notify the PC in writing of the mutually agreed 

upon changes in provisions of such agreements which are applicable to the Project Work, and their 

effective dates.  Such changes, including changes in wage and benefit/supplement rates, shall only 

be effective to the extent consistent with this Agreement. 

 

B.        It is agreed that any provisions negotiated into Schedule A will not apply to work on 

this Project if such provisions are less favorable to Project Work than ·those uniformly required of 

Contractors for construction work, other than Project Work, normally covered by those agreements; 

nor shall any provision be recognized or applied to Project Work if it may be construed to apply 

exclusively, or predominantly, to work covered by this Agreement. 

 

C.        Any disagreement between signatories to this Agreement over the incorporation into 

Schedule A of provisions agreed upon in the renegotiation of Area Collective Bargaining 

Agreements  shall be resolved in accordance with the procedure set forth in Article 9 of this 

Agreement. 

SECTION 2. LABOR DISPUTES DURING AREA CONTRACT NEGOTIATIONS 

 

The Unions agree that there will be no strikes, work stoppages, sympathy actions, picketing, 

slowdowns or other disruptive activity or other violations of Article 7 affecting Project Work by 

any Local Union involved in the renegotiation of Area Local Collective Bargaining Agreements nor 

shall there be any lock-out with respect to Project Work affecting a Local Union during the course 

of such renegotiations. 

ARTICLE 23 - WORKERS' COMPENSATION ADR 

 

The parties agree that the PC may implement a Workers' Compensation Alternative Dispute 

Resolution program which is consistent with Section 25 (2-C) of the New York Workers' 

Compensation Law.  The final terms of the program shall be determined by the PC, after 

consultation with the Union.  If the PC is not satisfied with the cost savings to be generated by such 

a program, it may, in its discretion, decline to implement, or at any time after implementation 

decline to continue, that program. 

 

IN WITNESS WHEREOF the parties have caused this Agreement to be executed and 

effective as of the ______ day of ________________, 2023. 
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FOR PRIME CONTRACTOR 

 

BY _________________________________ 

(Name/Title) 

 

FOR THE BUILDING & CONSTRUCTION TRADES 
CENTRAL AND NORTHERN NEW YORK BUILDING CONSTRUCTION TRADES 
COUNCIL 
 

 

BY:
 _________________________________ 

(Name/Title) 
 

FOR THE LOCAL UNIONS 

 
INTERNATIONAL   ASSOCIATION OF HEAT AND FROST INSULATORS AND ALLIED WORKERS, 
LOCAL NO. 30 
 

BY:
 _________________________________ 

(Name/Title) 
 

BOILERMAKERS' UNION LOCAL NO. 175 

 

BY:
 _________________________________ 

(Name/Title) 
 

BRICKLAYERS AND ALLIED CRAFT LOCAL NO. 2 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL BROTHERHOOD OF ELECTRICAL WORKERS UNION LOCAL NO.  43 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL ASSOCIATION OF BRIDGE, STRUCTURAL AND ORNAMENTAL IRON    

WORKERS LOCAL NO. 60 

 

BY:
 _________________________________ 

(Name/Title) 
 

CONSTRUCTION AND GENERAL LABORERS’ LOCAL NO.633 

 

BY:
 _________________________________ 
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(Name/Title) 
 

INTERNATIONAL UNION OF OPERATING ENGINEERS LOCAL NO. 158 

 

BY:
 _________________________________ 

(Name/Title) 
 

 

 

INTERNATIONAL UNION OF OPERATING ENGINEERS TECHNICAL ENGINEERING        

DIVISION LOCAL 158 

 

BY:
 _________________________________ 

(Name/Title) 
 

UNITED ASSOCIATION OF JOURNEYMEN AND APPRENTICES 

OF TIIE PLUMBING AND PIPEFITTING INDUSTRY LOCAL 81 

 

BY:
 _________________________________ 

(Name/Title) 
 

UNITED UNION OF ROOFERS, WATERPROOFERS AND ALLIED WORKERS LOCAL NO. 195 

 

BY:
 _________________________________ 

(Name/Title) 
 

SHEET METAL WORKERS' INTERNATIONAL ASSOCIATION LOCALN0.58 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL BROTHERHOOD OF TEAMSTERS, CHAUFFEURS, WAREHOUSEMEN AND 

HELPERS LOCAL NO.  317 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL UNION OF ELEVATOR CONSTRUCTORS, LOCAL NO. 62 

 

BY:
 _________________________________ 

(Name/Title) 
 

DISTRICT COUNCIL NO. 4 GLAZIERS LOCAL NO. 677 
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BY:
 _________________________________ 

(Name/Title) 
 

DISTRICT COUNCIL NO. 4 PAINTERS LOCAL NO. 31 

 

BY:
 _________________________________ 

(Name/Title) 
 

ROAD SPRINKLER FITTERS LOCAL NO. 669 

 

BY:
 _________________________________ 

(Name/Title) 
 

MILLWRIGHTS LOCAL UNION 1163 

 

BY: _________________________________ 

                            (Name/Title) 

 

NORTH ATLANTIC STATES  REGIONAL COUNCIL OF CARPENTERS, LOCAL 277 

 

BY _________________________________ 

                            (Name/Title) 

 

OPERATIVE PLASTERERS & CEMENT MASONS LOCAL NO. 111 

 

BY: _________________________________ 

(Name/Title) 

 

PLASTERERS & CEMENT MASONS LOCAL NO. 9 

 

BY: _________________________________ 

               (Name/Title) 
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SCHEDULE A – LOCAL COLLECTIVE BARGAINING AGREEMENTS 
 

ARTICLES OF AGREEMENT between the INTERNATIONAL BROTHERHOOD OF 

BOILERMAKERS, IRON SHIP BUILDERS, BLACKSMITHS, FORGERS & HELPERS, AFL-CIO 

and THE FIRMS WHOSE SIGNATURES ARE AFFIXED HERETO January 1, 2022 – December 

31, 2024 

 

BRICKLAYERS & ALLIED CRAFTWORKERS BUILDING AGREEMENT between EASTERN 

CONTRACTORS ASSOCIATION, INC. CONSTRUCTION EMPLOYERS ASSOCIATION OF 

CNY, INC. and BRICKLAYERS AND ALLIED CRAFTWORKERS LOCAL UNION NO. 2, NY 

June 1, 2021 – May 31, 2026 

 

BRICKLAYERS & ALLIED CRAFTWORKERS HEAVY & HIGHWAY AGREEMENT between 

EASTERN CONTRACTORS ASSOCIATION, INC. & CONSTRUCTION EMPLOYERS 

ASSOCIATION OF CENTRAL NEW YORK, INC. and BRICKLAYERS AND ALLIED 

CRAFTWORKERS LOCAL UNION NO. 2, NY/VT June 1, 2021 – May 31, 2026 

 

NORTHWEST REGIONAL AGREEMENT between THE ASSOCIATIONS and the NORTHEAST 

REGIONAL COUNCIL OF CARPENTERS of the UNITED BROTHERHOOD OF CARPENTERS 

AND JOINERS OF AMERICA June 1, 2021 – May 31, 2026 

 

MEMORANDUM OF AGREEMENT between LABOR RELATIONS DIVISION WESTERN NEW 

YORK REGION ASSOCIATED GENERAL CONTRACTORS OF NEW YORK STATE LLC and 

NORTHEAST REGIONAL COUNCIL OF CARPENTERS UNITED BROTHERHOOD OF 

CARPENTERS AND JOINERS OF AMERICA May 1, 2022 – April 30, 2025 

 

AGREEMENT between LABOR RELATIONS DIVISION WESTERN NEW YORK REGION 

ASSOCIATED GENERAL CONTRACTORS OF NEW YORK STATE LLC and NORTHEAST 

REGIONAL COUNCIL OF CARPENTERS UNITED BROTHERHOOD OF CARPENTERS AND 

JOINERS OF AMERICA May 1, 2019 – April 30, 2022 

 

MEMORANDUM OF AGREEMENT between CONSTRUCTION INDUSTRY EMPLOYERS 

ASSOCIATION and CEMENT MASONS LOCAL UNION NO. 111 May 15, 2021 – June 31, 2026 

 

AGREEMENT between CONSTRUCTION INDUSTRY EMPLOYERS ASSOCIATION, INC. and 

the CEMENT MASONS’ LOCAL UNION NO. 111 May 15, 2016 – May 14, 2021 

 

INSIDE CONSTRUCTION AGREEMENT by and between LOCAL UNION 43, 

INTERNATIONAL BROTHERHOOD OF ELECTRICAL WORKERS and FINGER LAKES, NY 

CHAPTER NATIONAL ELECTRICAL CONTRACTORS ASSOCIATION June 1, 2021 – May 31, 

2024 

 

AGREEMENT by and between the NATIONAL ELEVATOR BARGAINING ASSOCIATION and 

the INTERNATIONAL UNION OF ELEVATOR CONSTRUCTORS July 9, 2022 – July 8, 2027  
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COLLECTIVE BARGAINING AGREEMENT of INTERNATIONAL UNION OF PAINTERS & 

ALLIED TRADES OF AMERICA & CANADA AFL-CIO DISTRICT COUNCIL #4 GLAZIERS 

ARCHITECTURAL METAL & GLASSWORKERS OF WESTERN NEW YORK and 

INDEPENDENT CONTRACTORS May 1, 2022 – April 30, 2025 

 

AGREEMENT between THE INTERNATIONAL ASSOCIATION OF HEAT & FROST 

INSULATORS & ALLIED WORKERS LOCAL NO. 30 SYRACUSE, NEW YORK and THE 

SYRACUSE INSULATION CONTRACTORS May 1, 2020 – April 30, 2023 

 

WORKING AGREEMENT between THE IRON WORKERS UPSTATE LOCALS OF NEW YORK 

AND VICINITY, CONSISTING OF INTERNATIONAL ASSOCIATION OF BRIDGE, 

STRUCTURAL, ORNAMENTAL, AND REINFORCING IRON WORKERS LOCAL UNIONS 

NOS. 6, 9, 12, 33, 60 AND 440 and UPSTATE IRON WORKER EMPLOYERS ASSOCIATION, 

INC. July 1, 2021 – June 30, 2024 

 

WORKING AGREEMENT between LABORERS INTERNATIONAL UNION OF NORTH 

AMERICA UPSTATE NEW YORK LABORERS LOCAL UNION NO. 633 and CONSTRUCTION 

EMPLOYERS ASSOCIATION OF CENTRAL NEW YORK, INC. June 1, 2018 – May 31, 2022 

 

AGREEMENT between LABOR RELATIONS DIVISION CENTRAL NEW YORK REGION 

ASSOCIATED GENERAL CONTRACTORS OF NEW YORK STATE, LLC and LOCALS 633, 

785 AND 1822 LABORER’S INTERNATIONAL UNION OF NORTH AMERICA April 1, 2019 – 

March 31, 2022 

 

MILLWRIGHT AGREEMENT between THE EASTERN MILLWRIGHT REGIONAL COUNCIL 

representing MILLWRIGHTS LOCAL UNION 1163 and the MILLWRIGHT CONTRACTORS, 

ASSOCIATION, INC. June 1, 2021 – May 31, 2024 

 

OPERATING ENGINEERS BUILDING AGREEMENT between THE ASSOCIATIONS and 

LOCAL NO. 158 OF THE INTERNATIONAL UNION OF OPERATING ENGINEERS March 1, 

2019 – February 28, 2023 

 

AGREEMENT between LABOR RELATIONS DIVISION OF CENTRAL NEW YORK REGION 

ASSOCIATED GENERAL CONTRACTORS OF NEW YORK STATE, LLC and 

INTERNATIONAL UNION OF OPERATING ENGINEERS LOCAL UNION NO. 158 April 1, 

2019 – March 31, 2023 

 

UP-STATE NEW YORK TECHNICAL ENGINEERS AGREEMENT 2021-2026 between 

INDEPENDENT EMPLOYERS and INTERNATIONAL UNION OF OPERATING ENGINEERS 

LOCALS 17, 463, & 158 April 1, 2021 – March 31, 2026 

 

MASTER COLLECTIVE BARGAINING AGREEMENT by and between PAINTERS DISTRICT 

COUNCIL NO. 4 and INDEPENDENT CONTRACTORS May 1, 2022 – April 30, 2027 

 

PLASTERERS & CEMENT MASONS UNION LOCAL #9 BUFFALO, NEW YORK 

COLLECTIVE BARGAINING AGREEMENT April 1, 2020 – March 31, 2023 
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AGREEMENT by and between THE MECHANICAL TRADES AND MASTER PLUMBERS 

ASSOCIATION OF CENTRAL NEW YORK, INC. and PLUMBERS & STEAMFITTERS LOCAL 

267 May 1, 2022 – April 30, 2024 

 

AGREEMENT by and between ROOFING CONTRACTORS ASSOCIATION, INC. and LOCAL 

195 OF NEW YORK UNITED UNION OF ROOFERS, WATERPROOFERS AND ALLIED 

WORKERS, AFL-CIO June 1, 2022 – May 31, 2025 

 

AGREEMENT by and between CENTRAL NEW YORK SHEET METAL CONTRACTORS 

ASSOCIATION INC. and LOCAL UNION NO. 58 OF SHEET METAL WORKERS’ 

INTERNATIONAL ASSOCIATION May 1, 2021 – April 30, 2026 

 

AGREEMENT between NATIONAL FIRE SPRINKLER ASSOCIATION, INC. and ROAD 

SPRINKLER FITTERS’ LOCAL UNION NO. 669 April 1, 2020 – March 31, 2025 

 

WORKING AGREEMENT between TEAMSTERS LOCAL NO. 317 affiliated with 

INTERNATIONAL BROTHERHOOD OF TEAMSTERS and CONSTRUCTION EMPLOYERS 

ASSOCATION OF CENTRAL NEW YORK, INC.  June 1, 2019 – May 31, 2023 

 

HEAVY AND HIGHWAY AGREEMENT with TEAMSTERS LOCAL 317 affiliated with THE 

INTERNATIONAL BROTHERHOOD OF TEAMSTERS June 1, 2022 – May 31, 2025 
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SCHEDULE B – LETTER OF ASSENT 
 
 
 

This is to certify that the undersigned Contractor: 

 

1.   has examined   a copy of the Project Labor Agreement   negotiated   with  the Central  

and Northern   New  York  Building   and  Construction    Trades  Council,  AFL-CIO   and the  

signatory Unions  for use on the I-81 Viaduct Project Phase 1 Contract 2 Project; 
 

2.  on behalf of itself and all its employees, accepts and  agrees  to be bound  by the terms 

and  conditions   of the Project  Labor  Agreement,   together  with any and all amendments and 

supplements now existing or which are later made hereto; 
 

3.   has no commitments or agreements which would preclude its full compliance with the 

terms and conditions of this Project Labor Agreement; and 
 

4.  agrees to secure from any contractor(s) which is or becomes a subcontractor(s), a duly 

executed Letter of Assent in a form identical to this document prior to commencement of any work. 
 

 

Name of Contractor: 
 
 ______________________________________________ 
Print 

By: ___________________________________ 

Title: _________________________________ 

Date: _________________________________ 
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SCHEDULE C – PRE-JOB QUESTIONAIRE 

 

NEW YORK STATE DEPARTMENT OF TRANSPORTATION 

I-81 VIADUCT PROJECT PHASE 1 CONTRACT 1 

NYSDOT CONTRACT NUMBER D900064 (PIN 3501.91 ) 

 

PROPOSED TRADE ASSIGNMENTS 

PRE-JOB CONFERENCE 

 

 

TO:   Central and Northern New York Building and Construction Trades Council 

 

CLIENT:  New York State Department of Transportation 

 

ADMINISTRATOR: The Prime Contractor 

    Fax:  (XXX) XXX-XXXX 

 

CONTRACTOR:           

 

CONTRACT#:           

 

NAME OF PROJECT:          

 

PURPOSE: To make proposed jurisdictional trade assignments, broken down by craft and 

classification, as well as to discuss details and answer questions relating to the 

project scope of work, safety and job requirements. 

 

MEETING PLACE: TBD 

   (XXX) XXX-XXXX  Office 

   (XXX) XXX-XXXX  Fax 

 

MEETING DATE:           

 

RESPONSE DATE:           

 

MEETING DATE:           
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** PLEASE TYPE IN ALL INFORMATION ** 

 

1.  SCOPE OF WORK: 

 

 

 

 

 

 

2. ESTIMATED WORK SCHEDULE: 

 

  Approximate Commencement Date:       

 

  Approximate Completion Date:        

 

 

3. ADDRESSES: 

 

  Job Location:           

 

              

 

              

 

 

  Company’s Local Mailing Address:       

 

              

 

              

 

 

  Trust Fund Billing Address:        

 

              

 

              

 

 

4. CONTRACTOR PERSONNEL: 

 

  Project Manager: 

   Office Telephone #        

   Mobile Telephone #        

   Fax Telephone #        
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  Superintendent: 

   Office Telephone #        

   Mobile Telephone #        

   Fax Telephone #        

 

  Safety Representative: 

   Office Telephone #        

   Mobile Telephone #        

   Fax Telephone #        

 

  Drug Test Result Coordinator:  (List in order of contact priority) 

   Name of First Contact:       

Office Telephone #        

   Mobile Telephone #        

 

   Name of Second Contact:       

Office Telephone #        

   Mobile Telephone #        

 

   Name of Third Contact:       

Office Telephone #        

   Mobile Telephone #        

 

Dispatch Contact Personnel:  The following Contractor personnel are the only ones 

authorized to call the hiring halls to have craft workers dispatched out to this project:  

 

 1.           

 

 2.           

 

 3.           

 

Referral procedures will be in accordance with the provisions contained within the 

Project Labor Agreement.  The referral procedures are to be posted in the hiring halls 

in order to be in full compliance with the law.   

 

 

5. WORKFORCE PROJECTIONS: 

 

Workforce Objectives: 

 

Minority/Women Participation: 20 Percent of Hours by Craft (Federal Definition of Minority) 
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Asbestos Workers        

Boilermakers        

Bricklayers        

Carpenters        

• Carpenters        

• Pile Drivers        

• Millwrights        

Cement Masons        

Electrical (Inside Wiremen)        

Elevator Constructors        

Glaziers        

Insulators         

Ironworkers        

• Structural        

• Rebar        

Laborers        

Operating Engineers        

• Op. Engineers        

• Op. Engineers Technical        

Painters         

Pipefitters/Plumber        

Plasterers        

Roofers        

Sheetmetal Workers        

Sprinkler Fitters        

Teamsters         

 

 

6. OPERATIONAL INFORMATION 

 

  Shift Schedule:  AM       to PM     

 

  Number of Shifts:          

 

  Pay Day:     Thursday 

 

  End of Pay Period:          
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  First Aid Facilities:   Kits        

 

  Sanitary Facilities:   Portable       

 

  Job Site Telephone Number:        

 

  Job Site Fax Number:          

 

 

PROPOSED TRADE ASSIGNMENTS 

 

NAME OF CONTRACTOR:          

  

 

CONTRACT #            

  

 

The following jurisdictional trade assignments are proposed and any Union in disagreement with any 

of these assignments shall state such disagreement at the pre-job conference and follow the 

procedure set forth at Article 10, Section 10.4.   

 

Asbestos Workers:            

             

             

             

             

 

Boilermakers:            

             

             

             

             

 

Bricklayers:             

             

             

             

             

 

Carpenters:             

             

             

             

             

 

Cement Masons:            
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Electrical Workers (Inside Wiremen):         

             

             

             

             

 

Electrical Workers (Outside Wiremen):         

             

             

             

             

 

Glaziers:             

             

             

             

             

 

Insulators:             

             

             

             

             

 

Ironworkers (Structural):           

             

             

             

             

 

Ironworkers (Rebar):           
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Laborers:             

             

             

             

             

 

Millwrights:             

             

             

             

             

 

Operating Engineers:           

             

             

             

             

 

Painters:             

             

             

             

             

 

Pile Drivers:             

             

             

             

             

 

Asbestos Workers:            

             

             

             

             

 

Pipefitters/Plumbers:           
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Plasterers:             

             

             

             

             

 

Roofers:             

             

             

             

             

 

Sprinkler Fitters:            

             

             

             

             

 

Sheetmetal Workers:           

             

             

             

             

 

Teamsters:             

             

             

             

             

 

UTILIZATION OF EQUIPMENT 

 

NAME OF CONTRACTOR:          

  

 

CONTRACT #:            

  

 

List of equipment and the proposed assignment of craft for full time use of operation of each piece:  

 

EQUIPMENT:      CRAFT: 

 

1.              

 

2.              
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3.              

 

4.              

 

5.              

 

6.              

 

7.              

 

8.              

 

9.              

 

10.              

 

11.              

 

12.              

 

13.              

 

14.              

 

15.              

 

 

TOOLS-OF-THE-TRADE:  (Part-time use -- lo listing of craft is necessary) 

EQUIPMENT:      EQUIPMENT: 

 

1.        4.       

 

2.        5.       

 

3.        6.       
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SCHEDULE D - SIDE LETTER OF AGREEMENT 

To the Project Labor Agreement Covering the 

I-81 Viaduct Project Contract 1 Phase 1  

 

 This Side Letter of Agreement shall be binding on all entities (Unions, Contractors and/or 

others) covered by the Project Labor Agreement covering the I-81 Viaduct Project Phase 1 Contract 

2(“PLA”), entered into on the ____ day of _________, 2023, to the same extent as if incorporated 

therein. 

This provision will not be used if the resulting participation totally excludes or completely 

prevents a building trades craft discipline from participating with any particular subcontractor with 

respect to Covered Work for that trade.   

 

REFERRALS FOR SUBCONTRACTORS WORKING AS APPROVED 

DISADVANTAGED BUISNESS ENTERPRISES 

 

 Notwithstanding Article 4, Section 2 of the PLA, or any provision of that agreement, and to 

the full extent permitted by law, a Contractor may designate subcontractors, who have been 

identified in the Contractor’s approved Disadvantaged Business Utilization Plan and whose 

subcontracts in total represent approximately 12 to 15%, as exempt from the hiring hall referral 

procedure of Article 4, Section 2, and instead that subcontractor may request the first employee from 

the hiring hall and then use two of its existing employees..  To the extent such a subcontractor uses 

more than three employees on Covered Work, the PLA hiring hall provision will apply beginning 

with the 4th employee and then continue with one (contractor’s employee) and one (hiring hall 

referral) until the requirements for that craft are met.  For purposes of applying this exemption to 

individual subcontractors, the work of each building trade craft discipline shall be considered 

separately in striving for compliance with the contractor’s approved Disadvantaged Business 

Utilization Plan.  Any excluded subcontractor has the option of using the above hiring hall (with the 

25% drag along) procedure of Article 4, Section 2 starting with its first employee for Covered Work. 

 

 Any disputes arising under this Side Letter of Agreement are subject to Article 7 (Work 

Stoppages and Lock Outs) and Article 9 (Grievance and Arbitration Procedure) of the PLA. 

 

IN WITNESS WHEREOF the parties have caused this Agreement to be executed and 

effective as of the ______ day of ________________, 2023. 
 
 
FOR THE PRIME CONTRACTOR 
 
BY:

 _________________________________ 

(Name/Title) 
 
 

FOR THE BUILDING & CONSTRUCTION TRADES 
CENTRAL AND NORTHERN NEW YORK BUILDING CONSTRUCTION TRADES COUNCIL 
 

 

BY:
 _________________________________ 

(Name/Title) 
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FOR THE LOCAL UNIONS 
 

 
INTERNATIONAL   ASSOCIATION OF HEAT AND FROST INSULATORS AND ALLIED WORKERS, 
LOCAL NO. 30 
 

BY:
 _________________________________ 

(Name/Title) 
 

BOILERMAKERS' UNION LOCAL NO. 175 

 

BY:
 _________________________________ 

(Name/Title) 
 

BRICKLAYERS AND ALLIED CRAFT LOCAL NO. 2 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL BROTHERHOOD OF ELECTRICAL WORKERS UNION LOCAL NO.  43 

 

BY:
 _______________________________ 

(Name/Title) 

 

INTERNATIONAL ASSOCIATION OF BRIDGE, STRUCTURAL AND ORNAMENTAL IRON    

WORKERS LOCAL NO. 60 

 

BY:
 _________________________________ 

(Name/Title) 
 

CONSTRUCTION AND GENERAL LABORERS’ LOCAL NO.633 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL UNION OF OPERATING ENGINEERS LOCAL NO. 158 

 

BY:
 _________________________________ 

(Name/Title) 
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INTERNATIONAL UNION OF OPERATING ENGINEERS TECHNICAL ENGINEERING        

DIVISION LOCAL 158 

 

BY:
 _________________________________ 

(Name/Title) 
 

UNITED ASSOCIATION OF JOURNEYMEN AND APPRENTICES 

OF TIIE PLUMBING AND PIPEFITTING INDUSTRY LOCAL 81 

 

BY:
 _________________________________ 

(Name/Title) 
 

UNITED UNION OF ROOFERS, WATERPROOFERS AND ALLIED WORKERS LOCAL NO. 195 

 

BY:
 _________________________________ 

(Name/Title) 
 

SHEET METAL WORKERS' INTERNATIONAL ASSOCIATION LOCALN0.58 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL BROTHERHOOD OF TEAMSTERS, CHAUFFEURS, WAREHOUSEMEN AND 

HELPERS LOCAL NO.  317 

 

BY:
 _________________________________ 

(Name/Title) 
 

INTERNATIONAL UNION OF ELEVATOR CONSTRUCTORS, LOCAL NO. 62 

 

BY:
 _________________________________ 

(Name/Title) 
 

DISTRICT COUNCIL NO. 4 GLAZIERS LOCAL NO. 677 

 

BY:
 _________________________________ 

(Name/Title) 
 

DISTRICT COUNCIL NO. 4 PAINTERS LOCAL NO. 31 

 

BY:
 _________________________________ 

(Name/Title) 
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ROAD SPRINKLER FITTERS LOCAL NO. 669 

 

BY:
 _________________________________ 

(Name/Title) 

 

MILLWRIGHTS LOCAL UNION 1163 

 

BY: _________________________________ 

                            (Name/Title) 

 

NORTH ATLANTIC STATES REGIONAL COUNCIL OF CARPENTERS, LOCAL 277 

 

BY: _________________________________ 

                            (Name/Title) 

 

OPERATIVE PLASTERERS & CEMENT MASONS LOCAL NO. 111 

 

BY: _________________________________ 

    (Name/Title) 

 

PLASTERERS & CEMENT MASONS LOCAL NO. 9 

 

BY: _________________________________ 

                  (Name/Title) 
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SCHEDULE E - WAIVER OF EMPLOYEE BENEFIT CONTRIBUTIONS 

 

Concerning the Project Labor Agreement Covering the  

I-81 VIADUCT PROJECT PHASE I CONTRACT 2 

NYSDOT CONTRACT NUMBER D900056 

 

 

 In accordance with the provisions of Article 11, Section 2 of the Project Labor Agreement 

covering the I-81 Viaduct Project Phase 1 Contract 2 Project, I am hereby waiving the right to 

payment on my behalf of contributions into one or more of the applicable jointly trusteed funds 

designated on Schedule A and, in lieu of such payments and benefit coverage, am requesting and 

directing that I receive an equivalent amount of such benefit payments either (i) with coverage under 

my employer’s bona fide private benefit plans, provided such plans satisfy the requirements of the 

Internal Revenue Code, or (ii) by electing to have my employer include the full amount of such 

benefit in a supplemental check to me.  I acknowledge that when the benefit payments are paid into 

private plans, the payments to be made on my behalf must equal the total supplement amount set 

forth at the Wage and Benefit sheet referred in Section 1 of this Article and must be consistent with 

the requirements of Section 220, and that any shortfall will be included in a supplemental check 

issued to me by my employer. 

 

 

Date: ____________________       Signed: _______________________________ 

 

 

 
Print Name of Employer: _________________________________________________ 
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"

1
"  

FLEXIBLE CAULK

FILL RECESS WITH

ATTACH CAP TO POST,

1'-9" (TYP.)

 

 7
"

 6
"

1
"  

FLEXIBLE CAULK

FILL RECESS WITH

ATTACH CAP TO PANEL,

1'-9" (TYP.)

 

 7
"

PANEL

4" STRUCTURAL

FINISH (TYP.)

1•" FORMLINER

 VISUAL BARRIERc

 VISUAL BARRIERc

RIBS

2" O.C.

1•" RELIEF MAX.

FORMLINER FINISH

  

BETWEEN RIBS

ƒ" VALLEY

 4
"

PANEL

LIMITS OF STRUCTURAL

OF PANEL (TYP.)

TREATMENT, BOTH SIDES

FRACTURED RIB FORMLINER
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NOT TO SCALE

CAP PLAN

NOT TO SCALE

NOT TO SCALE

PANEL CAP

NOT TO SCALE

POST CAP

NOT TO SCALE

CAP PLAN AT ANGLE POST

NOTES:
1. ALL EXPOSED EDGES OF CONCRETE (EXCEPT PANELS) SHALL BE CHAMFERED ƒ".

 

1"

2
"

S
A

N
D

B
L

A
S

T
 

F
I
N
I
S

H

M
E

D
I
U

M
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R
E
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E

 

A
R

C
H
I
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E
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R
A

L
 

R
I
B

F
R

A
C

T
U

R
E

D
 

F
I
N

C
O

L
O

R
E

D
 

C
O

N
C

R
E

T
E

LEGEND

VERTICAL ORIENTATION, COLORED CONCRETE.

FRACTURED FIN, 1•" ARCHITECTURAL RIB, 

MEDIUM SANDBLAST FINISH, COLORED CONCRETE

CONCRETE (TYP.)

FINISH, UNCOLORED

SMOOTH FORMED CONCRETE

CONCRETE PILE,

TYPICAL BARRIER ELEVATION

 

 
 

 
 

 
 

 

 

1"

 

 

 

4"

 

1•"

SURFACE TREATMENT

1•" - ARCHITECTURAL

SURFACE TREATMENT

1•" - ARCHITECTURAL

(SMOOTH FINISH)

 JOINT BETWEEN PANELSc

•"

 

 

•"

 

•
"

AROUND KEY

„" GAP ALL

 

1"

 

1"

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

VBD-01

 2
"

 1
"

 1
"

D900056

BARRIER ELEVATION

FINISHES PER TYPICAL

APPLY ARCHITECTURAL

NOT TO SCALE

HORIZONTAL TEXTURE CHANGE

SECTION A-A' - CONDITION 1

HORIZONTAL PANEL JOINT

SECTION A-A' - CONDITION 2

NOT TO SCALE

NOT TO SCALE

PANEL SECTION

VISUAL BARRIER DETAILS (1 OF 3)

REVISED GAP
MATERIAL AND
SHEET TITLE

2

2

2



 

1
'-

4
"

 5
"

 

1'-2"

 8
"

 8
"

(TYP.)

ƒ" CHAMFER

 8
"

 8
"

 

1
'-

4
"

 

1'-4"

 2
"

 

4•"

POSTc POSTc 

15°00'00" (TYP.)

 

PI

PI

 8
"

 8
"

 

1
'-

4
"

POSTc 

 

1'-4"

 

4•
"

 

22°30'00" (TYP.)

(TYP.)

ƒ" CHAMFER

(TYP.)

ƒ" CHAMFER

 

1'-2"

(SEE PLANS)

VARIES

(S
E

E
 

P
L

A
N

S
)

V
A

R
I
E

S

 8
"

 8
"

JOINT

OPTIONAL CONSTR.

(TYP.)

ƒ" CHAMFER

POSTc 

(TYP.)

4•"

  PANEL FINISH (TYP.)

  

PANEL (TYP.)

4" STRUCTURAL

  PANEL FINISH (TYP.)

PI

POSTc 

LAYOUT AT ANGLE POINTS

SEE WALL PLAN FOR POST

POST

POST TYPE B AND C SIMILAR

POST TYPE A SHOWN,

(TYPICAL POST) (30° ANGLE POST)

(45° ANGLE POST) (END POST)

POST TO PANEL CONNECTION DETAILS

WITHOUT ANGLE CHANGE WITH ANGLE CHANGE

 

2
'-

2
"

 

1
0
•

"

 

1
0
•

"

 

2
•

"

 

2
•

"

1'-8" (B & C)

1'-6" (A & D)

POST TYPE "A" POST TYPE "B"

POST TYPE "D"POST TYPE "C"

 

10"

5" (TYP. B & C)

4" (TYP. A & D)

POSTc 

ANCHOR BOLTS

SLOTTED HOLES FOR

PLATE

GALV. STEEL BASE

REINFORCEMENT (TYP.)

HOLES TO MATCH POST

OUTLINE OF POST ABOVE

NOTE:

POST TYPE "B" AND "C" SIMILAR

POST TYPE "A" SHOWN,

POST BASE PLATE DETAILS

PLAN

AND POST

 VISUAL BARRIERc

 VISUAL BARRIERc

AND POST

 VISUAL BARRIERc

AND POST

 VISUAL BARRIERc

 VISUAL BARRIERc

AND POST

 VISUAL BARRIERc

 VISUAL BARRIERc

 VISUAL BARRIERc

 

•
"

 

•
"

 

1
'-

4
"

 5
"  

•
"

 

•
"

 

NOTE:

RECESSc 

  

WITHIN ‚" IN EITHER DIRECTION.

PANELS SHALL BE CENTERED IN THE RECESS

 VISUAL BARRIERc

M
A

X
.

5
"

 5
"

M
A

X
.

6
"

MIN.

4"

 

6"

MIN.

4"

M
A

X
.

5
"

 5
"

M
A

X
.

6
"

M
A

X
.

5
"

M
A

X
.

5
"

MIN.

4"

(TYP.)

•" +/- ‚"

 VISUAL BARRIERc

RECESSc 

  

(TYP.)

CAULKING COMPOUND

BACKER ROD &

(TYP.)

CAULKING COMPOUND

BACKER ROD &

(TYP.)

•" +/- ‚"

BARRIER PANEL (TYP.)

SLOT TO RECEIVE

3•" MIN. DEPTH OF

BARRIER PANEL (TYP.)

SLOT TO RECEIVE

3•" MIN. DEPTH OF

RECESSc 

0" +/- ‚" (TYP.)

0" +/- ‚" (TYP.)

M
A

X
.

3
"

M
A

X
.

3
"

M
A

X
.

3
"

M
A

X
.

3
"
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SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION. 

TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR 

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR, 

CONTRACT NUMBER

DRAWING NO.  

SHEET NO. 
REGION: 3

ALL DIMENSIONS IN FT UNLESS OTHERWISE NOTEDI-81 VIADUCT PROJECT 3501.91

POST FRONT ELEVATION
SCALE: •" = 1'-0"

POST

PRECAST CONC.

BARS WITH THREADED ENDS

GRADE 60 REINFORCING

GALVANIZED ASTM A706

PANEL (TYP.)

BOTTOM OF

CLOSED CELL FOAM CONFORMING TO 

MATERIAL SPECIFICATION 705-08

 WASHER (TYP. BOTTOM)

WITH (2) HEAVY HEX NUTS & (1)

ATTACH BASE PLATE TO REBAR

 WITH PASTE EPOXY

 LEVEL AND PARALLEL SURFACES. SET

 SHALL BE FABRICATED TO PROVIDE

 PRECAST POST AND STEEL BASE PLATE

CONTACT SURFACE BETWEEN CONCRETE

…" MIN. 

(TYP. ALL EXPOSED

THREADS)

GALV. BASE PLATE

 

 

GALV. STEEL HEAVY HEX

LEVELING NUT

GALV. STEEL HEAVY HEX 

NUT, DOUBLE NUT (TYP.)

GALV. STEEL ANCHOR ROD

…" GALV. STEEL

WASHER PLATE (TOP & BOT.)

 

 
 

 
 

 
 

 

NOTES:

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

VBD-02

D900056

VISUAL BARRIER DETAILS (2 OF 3)

SCALE: 1" = 1'-0"

SCALE: 1" = 1'-0"

A

A

6. FOR SECTION A-A REFER TO DWG. VBD-03.

5. POST TYPE D SHALL BE USED AT THE BEGIN AND END OF ALL VISUAL BARRIERS.

4. THREADS ON REINFORCING BARS SHALL CONFORM TO THE REQUIREMENTS OF ANSI B1.1.

ACCORDANCE WITH MATERIAL SPECIFICATION 719-01.

3. ALL THREADED REINFORCEMENT, ANCHOR BOLTS, NUTS, WASHERS, AND BASE PLATES SHALL BE TYPE 1 HOT-DIP GALVANIZED IN 

C. ANCHOR BOLTS SHALL BE LOCATED INSIDE OF THE SHAFT REINFORCEMENT CAGE.

B. MINIMUM DISTANCE FROM CENTERLINE OF ANCHOR BOLT TO EDGE OF SHAFT FOUNDATION CONCRETE SHALL BE 8"

A. MINIMUM DISTANCE FROM EDGE OF BASE PLATE TO EDGE OF SHAFT FOUNDATION CONCRETE SHALL BE 3".

DESIGN LOADS. ANY MODIFICATIONS SHALL CONFORM TO THE FOLLOWING:

2. DESIGN BUILDER MAY MODIFY POST, PANEL AND BASE PLATE DIMENSIONS IF NECESSARY, TO SUIT ALIGNMENT ANGLES AND 

D5249, TYPE 1.

ENGINEER, COLOR TO MATCH CONCRETE FINISH. BACKER ROD SHALL BE CLOSED CELL POLYETHYLENE CONFORMING TO ASTM 

1. CAULKING COMPOUND SHALL MEET THE REQUIREMENTS OF MATERIAL SPECIFICATIONS 705-06 AND MUST BE APPROVED BY THE 

2

2

2

2

2

2

2 2

2

2

REVISED DIMENSIONS,
NOTES, DETAIL, AND
SHEET TITLE

2



POST AND SHAFT LAYOUT AT ANGLE POINTS

PI

SHAFT FOUNDATION

POST AND SHAFTc 

/
2

q

9
0
°
 
- 

/2
q

90° - 

 

q

PI
SHAFT FOUNDATION

q

/2q
90° - 

/
2

 
q

9
0
°
 
-

/
2

q

VISUAL BARRIERc 

TYPE "B" AND "C" POSTSTYPE "A" POST

 

 

 POST & SHAFTc

2" TYPE "B" POST

3" TYPE "C" POST

POST AND SHAFTc 

NOTE:

 

1
'-

9
"

 

1
'-

6
"

 

1
'-

6
"

 

3
'-

0
"

 

3'-0"

 

1'-7"

(T
Y

P
.)

3
"

POST TYPE "D" PLAN

 VISUAL BARRIERc

& SHAFT

 VISUAL BARRIERc

 VISUAL BARRIERc

q - VISUAL BARRIER ALIGNMENT ANGLE CHANGE

q - 15° MAX. FOR TYPE "A" POST

q - 30° u 7° FOR TYPE "B" POST

q - 45° u 7° FOR TYPE "C" POST

 VISUAL BARRIERc

SECTION A-A

SHAFT FOUNDATION

GALV. BASE PLATE

ANCHOR PLATE

PLATE (TOP & BOT.)

…" GALVANIZED STEEL WASHER

LEVELING NUT (TYP.)

GALVANIZED STEEL HEAVY HEX

DOUBLE NUT (TYP.)

GALVANIZED STEEL HEAVY HEX NUT

4% WASH 4% WASH

  

G*

  …" MIN.

 FACE-OF-PANEL TO FACE-OF-PANEL

 DIMENSION 'G'. FOAM SHALL EXTEND FROM

 1.25 TIMES THE BASE PLATE GAP,

 705-08. FOAM HEIGHT TO BE EQUAL TO

 CONFORMING TO MATERIAL SPECIFICATION

4" WIDE STRIP OF CLOSED CELL FOAM

SCALE: •" = 1'-0"

SCALE: •" = 1'-0" SCALE: •" = 1'-0"

SCALE: •" = 1'-0"

THREADED ENDS

60 REINFORCING BARS WITH 

GALVANIZED ASTM A706 GRADE 

OF THE ENGINEER (TYP.)

TIGHTENED TO THE SATISFACTION

HEAVY HEX NUT SHALL BE

(TYP.)

GALVANIZED STEEL ANCHOR ROD

 VISUAL BARRIERc

 

1
'-

0
"

POST

1'-2"

SUPPORT, SEE NOTE 4

OPTIONAL POST

GRADE

FINISHED

 6
"

MAX.

2"

TREATMENT

ORNAMENTAL

 

3" 

1'-7"

 

7"

 POSTc

B

B  

3'-0"

SUPPORT, SEE NOTE 4

OPTIONAL POST

701-05

PAD, MATERIAL SPEC.

NON-SHRINK GROUT

(BEYOND)

1'-4" POST

FINISH (TYP.)

SMOOTH CONCRETE

(TYP.)

3"

 

1
'-

0
"

1% WASH

2'-3"

 

GRADE

FINISHED

JOINT, SEE NOTE 1

OPTIONAL CONSTRUCTION
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POST TYPE "D" ELEVATION SECTION B-B

NOT TO SCALE

 

 
 

 
 

 
 

 

NOTES:

VISUAL BARRIER STONE DRAIN DETAIL

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

VBD-03

D900056

VISUAL BARRIER DETAILS (3 OF 3)

EXISTING GROUND

ITEM 207.21

GEOTEXTILE SEPARATION,

OF STONE DRAIN

HORIZONTAL LIMIT

ITEM 206.0201

TRENCH AND CULVERT EXCAVATION,

  
STONE DRAIN

VERTICAL LIMIT OF 

EXISTING GRADE

MUST SIT AT LEAST 3" ABOVE

TOP OF FOUNDATION ELEVATION

  

6" MIN.

6" MIN.

VISUAL BARRIER PANEL

2%

  
FOUNDATION

VISUAL BARRIER

ITEM 623.12

CRUSHED STONE,

VISUAL BARRIER POST

SCALE: ‰" = 1'-0" SCALE: ‰" = 1'-0"

*-

OPTIONAL POST SUPPORT SHOWN.

BARRIER POST BASE PLATE CONNECTION TO THE FOUNDATION OR PARTIALLY SUPPORTED BY THE 

4. THE ORNAMENTAL TREATMENT MAY BE DESIGNED TO BE SUPPORTED COMPLETELY BY THE VISUAL 

REQUIREMENTS.

REQUIREMENTS OF LRFD BRIDGE DESIGN SPECIFICATIONS SECTION 5.10.8 AND ALL OTHER APPLICABLE 

3. REINFORCEMENT DESIGN SHALL SATISFY THE SHRINKAGE AND TEMPERATURE REINFORCEMENT 

SUBMITTAL FOR PRECAST CONCRETE VISUAL BARRIER SYSTEM.

2. REINFORCEMENT AND CONNECTION DETAILS SHALL BE INCLUDED IN THE DESIGN AND SHOP DRAWING 

ASSEMBLY.

BETWEEN THE ORNAMENTAL TREATMENT AND THE POST IS PROVIDED, IT SHALL BE VISIBLE AFTER 

AS AN INDEPENDENT PIECE ATTACHED TO THE POST AFTER THE POST IS INSTALLED. IF A CONNECTION 

1. THE ORNAMENTAL TREATMENT MAY BE CAST INTEGRALLY WITH THE 1'-2"x1'-4" POST OR FABRICATED 
6" MIN.

BE ACCOUNTED FOR IN THEIR DESIGN.

LENGTH OF THE ANCHOR BOLTS SHALL 

CLEARANCES. THE UNSUPPORTED 

ENTERING AND TIGHTENING 

INCREASED TO ACCOMODATE BOLT 

BY THE DESIGN, A MINIMUM OF 3", AND 

DIMENSION 'G' SHALL BE DETERMINED 

2

2

REVISED DETAILS,
NOTES, AND SHEET TITLE2

2

2



(TYP.)

1'-9"FLEXIBLE CAULK (TYP.)

•" JOINT, FILL WITH

(T
Y

P
.)

1
'-

0
"
 

S
T

E
P

(TYP.)

1'-2"

 

 

 

7
"
 
(T

Y
P
.)

RESIDENTIAL SIDE

HIGHWAY SIDE POST CAP (TYP.) PANEL CAP (TYP.)

PANEL, TYP. ALL PANEL CAPS)

(MIN. 4 LOCATIONS PER

ATTACH CAP TO PANEL

PANEL CAP (TYP.)

PRECAST CONCRETE

POSTc POSTc 

PANEL CAP (TYP.)

PRECAST CONCRETE

 

1
'-

9
"

PANEL CAP (TYP.)

PRECAST CONCRETE

JOINT

•"

GROUND LINE

FINISHED

PANEL EL.

BOTTOM OF

SHAFT FOUNDATION

M
I
N
.

6
" 6

"
 

M
A

X
.

0
"
 

M
I
N
.

  

 

1
'-

9
"

 

1'-9
"

PANEL CAP (TYP.)
POST CAP (TYP.)

 

12'-0" (TYP.)

M
I
N
.

2
'-
•

"

M
A

X
.

3
'-

0
"

A

 

12'-0" (TYP.)

A'

GAP

2" MAX.

FOAM (TYP.)

CLOSED CELL
 

1'-4"

 6
"

1
"  

 NOISE BARRIERc

FLEXIBLE CAULK

FILL RECESS WITH

ATTACH CAP TO POST,

1'-9" (TYP.)

 

 7
"

 6
"

1
"  

FLEXIBLE CAULK

FILL RECESS WITH

ATTACH CAP TO PANEL,

1'-9" (TYP.)

 

 7
"

 NOISE BARRIERc

PANEL

4" STRUCTURAL

FINISH (TYP.)

1•" FORMLINER

RIBS

2" O.C.

1•" RELIEF MAX.

FORMLINER FINISH

  

BETWEEN RIBS

ƒ" VALLEY

 4
"

PANEL

LIMITS OF STRUCTURAL

OF PANEL (TYP.)

TREATMENT, BOTH SIDES

FRACTURED RIB FORMLINER
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NOT TO SCALE

CAP PLAN

NOT TO SCALE

NOT TO SCALE

PANEL CAP

NOT TO SCALE

POST CAP

NOT TO SCALE

CAP PLAN AT ANGLE POST

NOTES:
1. ALL EXPOSED EDGES OF CONCRETE (EXCEPT PANELS) SHALL BE CHAMFERED ƒ".
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VERTICAL ORIENTATION, COLORED CONCRETE.

FRACTURED FIN, 1•" ARCHITECTURAL RIB, 

MEDIUM SANDBLAST FINISH, COLORED CONCRETE

CONCRETE (TYP.)

FINISH, UNCOLORED

SMOOTH FORMED CONCRETE

CONCRETE PILE,

TYPICAL BARRIER ELEVATION

 

 
 

 
 

 
 

 

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

NBD-01

 

1"

 

 

 

4"

 

1•"

SURFACE TREATMENT

1•" - ARCHITECTURAL

SURFACE TREATMENT

1•" - ARCHITECTURAL

(SMOOTH FINISH)

 JOINT BETWEEN PANELSc

•"

 

 

•"

 

•
"

AROUND KEY

„" GAP ALL

 

1"

 

1"

 2
"

 1
"

 1
"

NOT TO SCALE

HORIZONTAL TEXTURE CHANGE

SECTION A-A' - CONDITION 1

HORIZONTAL PANEL JOINT

SECTION A-A' - CONDITION 2

NOT TO SCALE

BARRIER ELEVATION

FINISHES PER TYPICAL

APPLY ARCHITECTURAL

NOT TO SCALE

PANEL SECTION

D900056

NOISE BARRIER DETAILS (1 OF 3)

REVISED GAP
MATERIAL AND
SHEET TITLE
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"
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"

 

1'-2"
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"
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"

(TYP.)

ƒ" CHAMFER
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"
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"

 

1'-4"

 2
"

 

4•"

POSTc POSTc 

15°00'00" (TYP.)

 

PI

PI

 8
"
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"

 

1
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4
"

POSTc 

 

1'-4"

 

4•
"

 

22°30'00" (TYP.)

(TYP.)

ƒ" CHAMFER

(TYP.)

ƒ" CHAMFER

 

1'-2"

(SEE PLANS)

VARIES
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E

E
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L
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N

S
)

V
A

R
I
E

S

 8
"

 8
"

JOINT

OPTIONAL CONSTR.

(TYP.)

ƒ" CHAMFER

POSTc 

(TYP.)

4•"

  PANEL FINISH (TYP.)

  

PANEL (TYP.)

4" STRUCTURAL

  PANEL FINISH (TYP.)

PI

POSTc 

LAYOUT AT ANGLE POINTS

SEE WALL PLAN FOR POST

POST

POST TYPE B AND C SIMILAR

POST TYPE A SHOWN,

(TYPICAL POST) (30° ANGLE POST)

(45° ANGLE POST) (END POST)

POST TO PANEL CONNECTION DETAILS

WITHOUT ANGLE CHANGE WITH ANGLE CHANGE
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0
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"

 

1
0
•
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2
•

"

 

2
•

"

1'-8" (B & C)

1'-6" (A & D)

POST TYPE "A" POST TYPE "B"

POST TYPE "D"POST TYPE "C"

 

10"

5" (TYP. B & C)

4" (TYP. A & D)

POSTc 

ANCHOR BOLTS

SLOTTED HOLES FOR

PLATE

GALV. STEEL BASE

REINFORCEMENT (TYP.)

HOLES TO MATCH POST

OUTLINE OF POST ABOVE

NOTE:

POST TYPE "B" AND "C" SIMILAR

POST TYPE "A" SHOWN,

POST BASE PLATE DETAILS

PLAN

 

•
"

 

•
"

 

1
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4
"

 5
"  

•
"

 

•
"

 

NOTE:

RECESSc 

  

WITHIN ‚" IN EITHER DIRECTION.

PANELS SHALL BE CENTERED IN THE RECESS

M
A

X
.

5
"
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"
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X
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6
"

MIN.

4"
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MIN.
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M
A

X
.

5
"
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"

M
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X
.

6
"

M
A

X
.

5
"

M
A

X
.

5
"

MIN.

4"

(TYP.)

•" +/- ‚"

RECESSc 

  

(TYP.)

CAULKING COMPOUND

BACKER ROD &

(TYP.)

CAULKING COMPOUND

BACKER ROD &

(TYP.)

•" +/- ‚"

BARRIER PANEL (TYP.)

SLOT TO RECEIVE

3•" MIN. DEPTH OF

BARRIER PANEL (TYP.)

SLOT TO RECEIVE

3•" MIN. DEPTH OF

RECESSc 

0" +/- ‚" (TYP.)

0" +/- ‚" (TYP.)

M
A

X
.

3
"

M
A

X
.

3
"

M
A

X
.

3
"

M
A

X
.

3
"

 NOISE BARRIERc

 NOISE BARRIERc

AND POST

 NOISE BARRIERc

 NOISE BARRIERc

 NOISE BARRIERc

AND POST

 NOISE BARRIERc

AND POST

 NOISE BARRIERc

 NOISE BARRIERc

 NOISE BARRIERc

AND POST

 NOISE BARRIERc
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POST FRONT ELEVATION
SCALE: •" = 1'-0"

POST

PRECAST CONC.

BARS WITH THREADED ENDS

GRADE 60 REINFORCING

GALVANIZED ASTM A706

PANEL (TYP.)

BOTTOM OF

CLOSED CELL FOAM CONFORMING TO 

MATERIAL SPECIFICATION 705-08

 WASHER (TYP. BOTTOM)

WITH (2) HEAVY HEX NUTS & (1)

ATTACH BASE PLATE TO REBAR

 WITH PASTE EPOXY

 LEVEL AND PARALLEL SURFACES. SET

 SHALL BE FABRICATED TO PROVIDE

 PRECAST POST AND STEEL BASE PLATE

CONTACT SURFACE BETWEEN CONCRETE

…" MIN. 

(TYP. ALL EXPOSED

THREADS)

GALV. BASE PLATE

 

 

GALV. STEEL HEAVY HEX

LEVELING NUT

GALV. STEEL HEAVY HEX 

NUT, DOUBLE NUT (TYP.)

GALV. STEEL ANCHOR ROD

…" GALV. STEEL

WASHER PLATE (TOP & BOT.)

 

 
 

 
 

 
 

 

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

NBD-02

D900056

NOISE BARRIER DETAILS (2 OF 3)

NOTES:
SCALE: 1" = 1'-0"

SCALE: 1" = 1'-0"

A

A

6. FOR SECTION A-A REFER TO DWG. NBD-03.

5. POST TYPE D SHALL BE USED AT THE BEGIN AND END OF ALL NOISE BARRIERS.

4. THREADS ON REINFORCING BARS SHALL CONFORM TO THE REQUIREMENTS OF ANSI B1.1.

ACCORDANCE WITH MATERIAL SPECIFICATION 719-01.

3. ALL THREADED REINFORCEMENT, ANCHOR BOLTS, NUTS, WASHERS, AND BASE PLATES SHALL BE TYPE 1 HOT-DIP GALVANIZED IN 

C. ANCHOR BOLTS SHALL BE LOCATED INSIDE OF THE SHAFT REINFORCEMENT CAGE.

B. MINIMUM DISTANCE FROM CENTERLINE OF ANCHOR BOLT TO EDGE OF SHAFT FOUNDATION CONCRETE SHALL BE 8"

A. MINIMUM DISTANCE FROM EDGE OF BASE PLATE TO EDGE OF SHAFT FOUNDATION CONCRETE SHALL BE 3".

DESIGN LOADS. ANY MODIFICATIONS SHALL CONFORM TO THE FOLLOWING:

2. DESIGN BUILDER MAY MODIFY POST, PANEL AND BASE PLATE DIMENSIONS IF NECESSARY, TO SUIT ALIGNMENT ANGLES AND 

D5249, TYPE 1.

ENGINEER, COLOR TO MATCH CONCRETE FINISH. BACKER ROD SHALL BE CLOSED CELL POLYETHYLENE CONFORMING TO ASTM 

1. CAULKING COMPOUND SHALL MEET THE REQUIREMENTS OF MATERIAL SPECIFICATIONS 705-06 AND MUST BE APPROVED BY THE 

2

2

2

2

2

2

2 2

2

2

REVISED DIMENSIONS,
NOTES, DETAIL, AND
SHEET TITLE

2



POST AND SHAFT LAYOUT AT ANGLE POINTS

PI

SHAFT FOUNDATION

POST AND SHAFTc 

/
2

q

9
0
°
 
- 

/2
q

90° - 

 

q

PI
SHAFT FOUNDATION

q

/2q
90° - 

/
2

 
q

9
0
°
 
-

/
2

q

NOISE BARRIERc 

TYPE "B" AND "C" POSTSTYPE "A" POST

 

 

 POST & SHAFTc

2" TYPE "B" POST

3" TYPE "C" POST

POST AND SHAFTc 

NOTE:

 

1
'-

9
"

 

1
'-

6
"

 

1
'-

6
"

 

3
'-

0
"

 

3'-0"

 

1'-7"

(T
Y

P
.)

3
"

POST TYPE "D" PLAN

SECTION A-A
SCALE: •" = 1'-0"

SCALE: •" = 1'-0" SCALE: •" = 1'-0"

SCALE: •" = 1'-0"

q - NOISE BARRIER ALIGNMENT ANGLE CHANGE

q - 15° MAX. FOR TYPE "A" POST

q - 30° u 7° FOR TYPE "B" POST

q - 45° u 7° FOR TYPE "C" POST

& SHAFT

 NOISE BARRIERc

 NOISE BARRIERc

 NOISE BARRIERc

 NOISE BARRIERc

SHAFT FOUNDATION

GALV. BASE PLATE

ANCHOR PLATE

PLATE (TOP & BOT.)

…" GALVANIZED STEEL WASHER

LEVELING NUT (TYP.)

GALVANIZED STEEL HEAVY HEX

DOUBLE NUT (TYP.)

GALVANIZED STEEL HEAVY HEX NUT

4% WASH 4% WASH

  

G*

  …" MIN.

 FACE-OF-PANEL TO FACE-OF-PANEL

 DIMENSION 'G'. FOAM SHALL EXTEND FROM

 1.25 TIMES THE BASE PLATE GAP,

 705-08. FOAM HEIGHT TO BE EQUAL TO

 CONFORMING TO MATERIAL SPECIFICATION

4" WIDE STRIP OF CLOSED CELL FOAM

THREADED ENDS

60 REINFORCING BARS WITH 

GALVANIZED ASTM A706 GRADE 

OF THE ENGINEER (TYP.)

TIGHTENED TO THE SATISFACTION

HEAVY HEX NUT SHALL BE

(TYP.)

GALVANIZED STEEL ANCHOR ROD

 NOISE BARRIERc

 

1
'-

0
"

POST

1'-2"

SUPPORT, SEE NOTE 4

OPTIONAL POST

GRADE

FINISHED

 6
"

MAX.

2"

TREATMENT

ORNAMENTAL

 

3" 

1'-7"

 

7"

 POSTc

B

B  

3'-0"

SUPPORT, SEE NOTE 4

OPTIONAL POST

701-05

PAD, MATERIAL SPEC.

NON-SHRINK GROUT

(BEYOND)

1'-4" POST

FINISH (TYP.)

SMOOTH CONCRETE

(TYP.)

3"

 

1
'-

0
"

1% WASH

2'-3"

 

GRADE

FINISHED

JOINT,  SEE NOTE 1

OPTIONAL CONSTRUCTION
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POST TYPE "D" ELEVATION SECTION B-B

NOISE BARRIER STONE DRAIN DETAIL

 

 
 

 
 

 
 

 

DIRECTIVE PLANS

PHASE 1, CONTRACT 2

NBD-03

D900056

NOISE BARRIER DETAILS (3 OF 3)

NOTES:

NOT TO SCALE

SCALE: •" = 1'-0"

SCALE: •" = 1'-0"

SCALE: •" = 1'-0"SCALE: •" = 1'-0"

SCALE: ‰" = 1'-0" SCALE: ‰" = 1'-0"
*-

OPTIONAL POST SUPPORT SHOWN.

BARRIER POST BASE PLATE CONNECTION TO THE FOUNDATION OR PARTIALLY SUPPORTED BY THE 

4. THE ORNAMENTAL TREATMENT MAY BE DESIGNED TO BE SUPPORTED COMPLETELY BY THE NOISE 

REQUIREMENTS.

REQUIREMENTS OF LRFD BRIDGE DESIGN SPECIFICATIONS SECTION 5.10.8 AND ALL OTHER APPLICABLE 

3. REINFORCEMENT DESIGN SHALL SATISFY THE SHRINKAGE AND TEMPERATURE REINFORCEMENT 

SUBMITTAL FOR PRECAST CONCRETE NOISE BARRIER SYSTEM.

2. REINFORCEMENT AND CONNECTION DETAILS SHALL BE INCLUDED IN THE DESIGN AND SHOP DRAWING 

ASSEMBLY.

BETWEEN THE ORNAMENTAL TREATMENT AND THE POST IS PROVIDED, IT SHALL BE VISIBLE AFTER 

AS AN INDEPENDENT PIECE ATTACHED TO THE POST AFTER THE POST IS INSTALLED. IF A CONNECTION 

1. THE ORNAMENTAL TREATMENT MAY BE CAST INTEGRALLY WITH THE 1'-2"x1'-4" POST OR FABRICATED 

EXISTING GROUND

ITEM 207.21

GEOTEXTILE SEPARATION,

OF STONE DRAIN

HORIZONTAL LIMIT

ITEM 206.0201

TRENCH AND CULVERT EXCAVATION,

  

STONE DRAIN

VERTICAL LIMIT OF 

EXISTING GRADE

MUST SIT AT LEAST 3" ABOVE

TOP OF FOUNDATION ELEVATION

  

6" MIN.

6" MIN.

NOISE BARRIER PANEL

2%

  

FOUNDATION

NOISE BARRIER

ITEM 623.12

CRUSHED STONE,

6" MIN.

NOISE BARRIER POST

IN THEIR DESIGN.

ANCHOR BOLTS SHALL BE ACCOUNTED FOR 

THE UNSUPPORTED LENGTH OF THE 

ENTERING AND TIGHTENING CLEARANCES. 

INCREASED TO ACCOMODATE BOLT 

THE DESIGN, A MINIMUM OF 3", AND 

DIMENSION 'G' SHALL BE DETERMINED BY 

2

2

REVISED DETAILS,
NOTES, AND SHEET TITLE2

2
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BRUSH
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BRUSH

4
2
6
.77

IN
V
.

T.M. 76-11-18
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R2A 72+00
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R2A 76+00

R3A 144+00

R3A 145+00

R3A 146+00

R3A 147+00

R3A 148+00

R3A 149+00

20 0 20 40

SCALE IN FEETSCALE IN FEET
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BUSINESS LOOP 81 NB

BUSINESS LOOP 81 SB

12'

12'

12'

12'

VARIES

END LANE TAPER

VARIES VARIES SHLD

VARIES SHLD

6' SHLD

6' SHLD

12'

12'

12'

6' SHLD

6' SHLD

VARIES SHLD

VARIES SHLD

VARIES

12'

12'

CALTHORPE AVE TO BUSINESS LOOP 81 SB RAMP
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L
T
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R
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E
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E

CURVE R3A-6

CURVE R2A-5

(TO REMAIN)

EXISTING MEDIAN BARRIER
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GENERAL PLAN

INDICATIVE PLANS

PHASE 1, CONTRACT 2

(EXCEPT BRIDGE DECK)

INLAY AND RESTRIPE

MILL EXISTING PAVEMENT

(EXCEPT BRIDGE DECK)

INLAY AND RESTRIPE

MILL EXISTING PAVEMENT

REVISED CALLOUT
AND DETAILS
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SECTION A-A

SECTION B-B

ELEVATION

PLAN

A

A B

B

6'-0"

PAYMENT LINES FOR APPROACH SLAB ITEM

SLEEPER SLAB

1'-6"

1'-6"

1" CHAMFER

APPROACH SLAB

1" CHAMFER

OF JOINTc 

CONCRETE BARRIER

END OF SINGLE SLOPE

CONCRETE BARRIER

END OF SINGLE SLOPE

APPROACH SLAB

5
'-

3
"
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'-

0
"

3
'-

3
"

5
"

1
'-

0
"

1
'-

0
"

U-WINGWALL

U-WINGWALL

SLEEPER SLAB

APPROACH SLAB

LIMITS OF NOTE F

G. TOP OF U-WINGWALL SHALL FOLLOW THE GRADE OF THE ROADWAY.

  vFOR THE APPROACH SLAB ITEM.

  v728-06, TWO ˆ" THICK SHEETS. PRICE TO BE INCLUDED IN THE UNIT PRICE BID

  vPLACED ON THE TOP SURFACE OF THE SLEEPER SLAB. MATERIAL SPECIFICATIONS

F. COMPRESSED SYNTHETIC SHEET GASKET (TREATED BOTH SIDES) SHALL BE 

  vITEM.

  vTHE JOINT SYSTEM. THE JOINT SYSTEM SHALL BE PAID FOR UNDER ITS APPROPRIATE

  vIS USED, PAYMENT FOR THE JOINT HEADERS SHALL BE INCLUDED IN THE ITEM FOR

  vAREA TO BE PAID FOR UNDER THE APPROACH SLAB ITEM. IF AN ARMORLESS JOINT

  vAND PLACING THIS CONCRETE AS THIS QUANTITY LIES WITHIN THE LIMITS OF THE

  vWILL NOT BE REQUIRED. NO ADDITIONAL PAYMENT WILL BE MADE FOR FURNISHING

  vSPECIFICATIONS FOR THE APPROACH SLAB ITEM, EXCEPT THAT MACHINE FINISHING

  vRECESSES FOR INSTALLING THE JOINT SYSTEM SHALL COMPLY WITH THE

E. IF A MODULAR JOINT SYSTEM IS USED, CONCRETE FURNISHED AND PLACED IN THE

  vSLAB SURFACE ITEM.

  vOF SLEEPER SLABS SHALL BE GROOVED UNDER THE SAWCUT GROOVING OF STRUCTURAL

D. TOP SURFACES OF STRUCTURAL SLABS, APPROACH SLABS AND EXPOSED TOP SURFACES

  

  vCROSS SLOPE AND GRADE OF ROADWAY.

C. TOP OF SLEEPER SLABS SHALL BE STEEL TROWEL FINISHED AND FOLLOW THE

 

  v.004" THICK, AND LAPS SHALL BE 2'-0" MINIMUM.

  vSLAB PRIOR TO PLACEMENT OF THE REINFORCEMENT. THE CURING COVERS SHALL BE

  vBE PLACED ON THE FINISHED SUBBASE COURSE THE FULL WIDTH OF THE APPROACH

  vOPAQUE) IN ACCORDANCE WITH MATERIAL SPECIFICATION SUBSECTION 711-04 SHALL

  vTO THE ROADWAY GRADE AND CROSS SLOPE. POLYETHYLENE CURING COVERS (WHITE

  vSUBBASE COURSE MUST BE ACCURATELY CONTROLLED TO FOLLOW AND BE PARALLEL

B. TO PERMIT UNHINDERED LONGITUDINAL MOVEMENT OF SLAB, THE SURFACE OF THE

 

  vSETTLEMENT OF THE SLEEPER SLAB.

  vTEMPORARY LOADINGS OR ANY CONDITION WHICH COULD CAUSE MOVEMENTS OR UNEVEN

  vSHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT THE SLEEPER SLAB FROM

  vRE-COMPACTED MATERIAL. NO LOOSE BACKFILLSHALL BE ALLOWED. THE CONTRACTOR

 vvvTHE SLEEPER SLABS SHALL BE FOUNDED ON UNDISTURBED COMPACT MATERIAL OR

  vABUTMENT EMBANKMENT IS IN PLACE AND SHALL FOLLOW THE GRADE OF THE ROADWAY.

A. EXCAVATION FOR SLEEPER SLABS SHALL BE CAREFULLY MADE AFTER COMPACTED

 

NOTES:

AND BD-RCB SERIES FOR STANDARD REINFORCEMENT.

REINFORCEMENT NOT SHOWN FOR CLARITY, SEE BD-SA

DESIGNER NOTE:

SEE NOTE C

SEE NOTE C

ASPHALT PAVEMENT

1„"

1„"

UNDER THE APPROACH SLAB ITEM

OF ASTM C578v-vTYPE XI, PAID FOR

CONFORMING TO REQUIREMENTS

4" THICK EPS THERMAL FOAM

UNDER THE APPROACH SLAB ITEM

OF ASTM C578v-vTYPE XI, PAID FOR

CONFORMING TO REQUIREMENTS

4" THICK EPS THERMAL FOAM

5•"

4…"

9
„

"

5•"

4…"

9
„

"

6'-0" SLEEPER SLAB

2'-0"

AND FIRST HEAVY POST

OF EXPANSION SPLICEc 

BARRIER TRANSITION

SINGLE SLOPE CONCRETE

APPROACH SLAB

TRANSITION

END OF BARRIER

SLEEPER SLAB

FACE OF U-WINGWALL

APPROACH SLAB

FACE OF CURB
FACE OF RAIL

PREFORMED CLOSED CELL FOAM MATERIAL

CONFORMING TO MATERIAL SPEC. 705-08

COMPRESSIBLE FOAM JOINT SEALER,

ROUND CORNER TO •" RADIUS

UNDER THE APPROACH SLAB ITEM

EPS THERMAL FOAM, PAID FOR

UNDER THE APPROACH SLAB ITEM

EPS THERMAL FOAM, PAID FOR

MATERIAL OR COMPRESSIBLE FOAM

2" GAP. FILL WITH BITUMINOUS

JOINT

CONSTRUCTION

OPTIONAL

APPLICABLE LOADS.

SLAB OVERHANG SHALL BE DESIGNED FOR ALL

REINFORCEMENT. ADDITIONALLY, THE APPROACH

AND PROVIDE A MINIMUM OF 0.96 inq/ft OF

ALL TOP TRANSVERSE BARS SHALL BE HOOKED

APPLICABLE LOADS.

SLAB OVERHANG SHALL BE DESIGNED FOR ALL

REINFORCEMENT. ADDITIONALLY, THE APPROACH

AND PROVIDE A MINIMUM OF 0.96 inq/ft OF

ALL TOP TRANSVERSE BARS SHALL BE HOOKED

SEE NOTE E

RECESS FOR JOINT SYSTEM,

SEE NOTE A 

SEE NOTE A 

SEE NOTE B
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GROUND LINE

PROPOSED

         TRANSITION DETAILS         

       BARRIER TO ABUTMENT       
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ISOMETRIC OF BARRIER TRANSITION
TRAFFIC

 & STATION LINEcT.G.L., 

6 (MIN.)

9"

9"

ABUTMENT

MEDIAN BARRIER

SINGLE-SLOPE CONCRETE
MEDIAN BARRIER TRANSITION

SINGLE-SLOPE CONCRETE

ABUTMENT

MEDIAN BARRIER

SINGLE-SLOPE CONCRETE
 

25'-0" (MIN.) BARRIER TRANSITION LENGTH

MEDIAN BARRIER

SINGLE-SLOPE

MEDIAN BARRIER TRANSITION

SINGLE-SLOPE CONCRETE

EXPANSION CAP (TYP.)

SEE HWY. STD. SHEET 502-O5

EXPANSION CAP (TYP.)

SEE HWY. STD. SHEET 502-O5

EMBEDMENT INTO FINISHED GROUND IS NOT SHOWN.

NOTE:

DIMENSION

INDICATE

JOINT OPENING

INDICATE EXPANSION
GAP

INDICATE

DEBONDED (E) BARS (INDICATE SIZE & SPACING)
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(E) BARS (INDICATE SIZE & SPACING)
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